

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

Requirement	Anticipated Dollar Value	NAICS	Anticipated Set-Aside Decision	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buying/Requiring Activity	Small Business Office Contact Info	Buyer Contact Information (if applicable)
OPERATIONS									
Black Butte Dam & Lake - Buckhorn Recreation Area Sewer Oxidation Pond	\$1M - \$5M	221320	SB	MATOC	FY25 Q4	FY25 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Schafer Dam HQ Building Construction	\$10M - \$25M	236220	SB	IFB	FY25 Q4	FY25 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Oroville and New Bullards Bar Reservoirs Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY25 Q4	FY25 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Truckee River Basin Reservoirs Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY25 Q4	FY26 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY26 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Englebright HQ Building	\$10M - \$25M	236220	SB	IFB	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Englebright - VOIP (Work to be included in Englebright Dam HQ Building Contract)	\$250K - \$500K	238210	SB	IFB	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Pine Flat Dam and Lake Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY26 Q2	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Black Butte Dam and Reservoir Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY26 Q4	FY27 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hidden Dam and Reservoir Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY26 Q4	FY27 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
New Hogan Dam and Reservoir Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY27 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Terminus Dam and Reservoir Water Control Manual Update	\$1M - \$5M	237110	Unrestricted	Task Order	FY27 Q1	FY27 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
CIVIL WORKS									
Natomas - Pumping Plant 5 Upgrade: PP5 relocation to allow seepage berm to be constructed. Discharge pumps will be relocated above the 200-yr WSE and pumps/motors upgraded.	\$10M - \$25M	237990	Unrestricted	IFB	FY26 Q2	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Natomas - Reach 1 Contract 2: Flattening landside levee slope to 2:1 and construction of a patrol rd at the landside levee slope.	\$10M - \$25M	237990	Unrestricted	IFB	FY25 Q4	FY26 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hamilton City - Levee Repair Repair of crack in levee constructed earlier in project phase prior to turnover.	\$1M-\$5M	237990	SB	C	FY26 Q2	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Folsom Dam Raise - Dike 7 Construction. Raise the existing embankment at Dike 7 by approximately 3.5 feet by constructing a concrete floodwall. Riprap and bedding will be placed along the upstream slope for wind-wave erosion protection.	\$5M-\$10M	237990	SB	IFB	FY26 Q2	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Natomas - Remaining Pumping Plant Upgrade: Relocating discharge pipes above the 200-yr WSE.	\$10M - \$25M	237990	Unrestricted	IFB	FY26 Q4	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Natomas - Reach F & G Levee Construction: Construction of an adjacent levee, seepage berms, patrol road and 700 LF of cut off wall.	\$100M - \$250M	237990	Unrestricted	IFB	FY27 Q1	FY27 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Natomas - Woodland Corridor Contract 2 (SERVICES CONTRACT): Woodland habitat mitigation planting and maintenance contract on Matsumoto parcel	\$1M-\$5M	237110	Unrestricted	TO	FY28 Q1	FY 28 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Little Hog Islands Mitigation Sites. Plant growing and installation, plus 5 year plant establishment period.	\$5M-\$10M	237110	Unrestricted	TO	FY28 Q3	FY28 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Grayson Island. Plant growing and installation, plus 5 year plant establishment period.	\$5M-\$10M	237110	Unrestricted	TO	FY28 Q3	FY28 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Phase C-2 (Calaveras Right Bank) Levee Construction. Fix-in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 23,000 linear feet total.	\$100M-\$250M	237990	Unrestricted	IFB	FY29 Q1	FY29 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase A Levee Construction (North Stockton). Fix in-place with 50-foot cutoff wall with wind/wave erosion protection. (8,400 linear feet)	\$25M-\$100M	237990	Unrestricted	IFB	FY29 Q1	FY29 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Calaveras Mitigation Site. Plant growing and installation, plus 5 year plant establishment period.	\$5M-\$10M	237110	Unrestricted	TO	FY30 Q3	FY30 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Phase B-2 Fourteenmile Slough Closure Structure (Delta Front). Control structure with 50-ft. miter gates.	\$25M-\$100M	237990	Unrestricted	IFB	FY31 Q1	FY31 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase E-3 Levee Construction (RD404/Duck Creek). Fix in-place with 20-ft cutoff wall. 8,500 linear feet.	\$25M-\$100M	237990	Unrestricted	IFB	FY32 Q3	FY31 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase E-4 Levee Construction (RD404/Duck Creek). Fix in place with 20-ft cutoff wall and geometry improvements. 3,500 linear feet.	\$25M-\$100M	237990	Unrestricted	IFB	FY33 Q1	FY33 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase E-2 Levee Construction (RD404/Duck Creek). Fix in-place with cutoff wall and setback levee, cutoff wall. 13,900 linear feet.	\$25M-\$100M	237990	Unrestricted	IFB	FY34 Q1	FY34 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Phase B-1 Levee Construction (Delta Front). Seismic setback levee with height/geometry improvements. 10,000 linear feet.	\$100-\$200M	237990	Unrestricted	IFB	FY34 Q2	FY34 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase E-1 Levee Construction (RD404/Duck Creek). Fix in-place with 70-foot cutoff wall, and new levee with 4-foot raise. (4,325 linear feet)	\$25M-\$100M	237990	Unrestricted	IFB	FY34 Q3	FY34 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase E-5 Levee Windows Construction (RD404/Duck Creek).Includes railroad bridges/crossings (UPRR/BNSF) , powerlines, culverts.	\$25M-\$100M	237990	Unrestricted	IFB	FY34 Q4	FY35 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

LSJ- Van Buskirk Park Mitigation Site. Plant growing and installation, plus 5 year plant establishment period. Might require some earthwork. Will be constructed after setback levee improvements are completed.	\$25M-\$100M	237110	Unrestricted	TO	FY34 Q4	FY35 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase C-1 Levee Construction (Delta Front). Levee geometry and seismic fixes. 5,600 linear feet.	\$100M-\$200M	237990	Unrestricted	IFB	FY35 Q2	FY35 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Phase F (North Stockton) Levee Construction. Fix in-place with 50-ft cutoff wall and height improvements. 10,700 linear feet.	\$25M-\$100M	237990	Unrestricted	IFB	FY35 Q3	FY35 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Phase D (Calaveras Left Bank) Levee Construction. Fix in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 21,700 linear feet total.	\$100M - \$250M	237990	Unrestricted	IFB	FY36 Q1	FY36 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
West Sacramento - UPRR Window (formerly I-St Railroad Bridge) AE design.	\$5M-\$10M	237990	Unrestricted	TO	FY26Q2	FY26	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
West Sacramento - YBEL-S Stability Levee Construction. Primarily earthwork. ~1700 linear feet.	\$5M-\$10M	237990	Unrestricted	IFB	FY27	FY27	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DVA									
Nothing for DVA FY25							USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
IIS									
USFS IFG BESS Install	\$500K - \$1M	236220	SB	C	FY26 Q3	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
USFS Building Decoms	\$500K - \$1M	236220	SB	C	FY26 Q3	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MILITARY									
DDJC Tracy Warehouse 28 Fire, Life, and Safety Repairs (DBB) - Convert fire suppression system to antifreeze or dry type system.	\$1M - \$5M	236220	Competitive 8(a)	C	FY26 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DDJC Centralized Gas and Electric Metering (DBB) - Connect utility metering system to centralized monitoring system and data management center	\$1M - \$5M	236220	TBD	C	FY26 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Waterfront Water Distribution PH1 (DBB) - Construct an estimated 9,000 LF of new potable water distribution lines.	\$10M - \$25M	237110	Unrestricted	C	FY26 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Waste Water System Repair (DB) - Repair of existing waste water system estimated at 5,000 LF and one lift station.	\$1M - \$5M	237110	Unrestricted	C	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Fire Alarm Replacement (DB) - Upgrade Installation fire alarm system to include panels, little voice, sensors and lights.	\$1M - \$5M	922160	Unrestricted	C	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Timber Pile In-Water Demolition	\$5M - \$10M	236220	Unrestricted	C	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Boat Ramp (DBB) - Construct boat ramp for daily access and boat launch into Suisun Bay.	\$1M - \$5M	236220	SB	C	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Moffett Field Combat Rescue Helicopter (CRH) Simulator Facility (DBB) - Construct an approximately 8,202 GSF facility to house helicopter simulator equipment and associated administrative space, utilities and other supporting infrastructure.	\$10M - \$25M	236220	SB	C	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO UP Rail Connection (DBB) - Repair by replacement rail line approximately 7,500 LF.	\$5M - \$10M	237110	Unrestricted	C	FY26 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Rail Classyard 1 Curve B347 (DBB) - Construct rail connection into Class Yard 1, 2,000 LF	\$5M - \$10M	236220	Unrestricted	C	FY26 Q2	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Presidio of Monterey Repair Barracks Bldg. 629 (DB) - Comprehensive renovation/modernization of 1950s era barracks (approx. 72,000 GSF).	\$25M - \$100M	236220	TBD	C	FY26 Q2	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hill AFB Plating Shop Renovation (DBB) - requirement for phased electro-chemical plating line replacement and facility improvements; facility will maintain continuous operations through renovation	\$100M - \$250M	236210	Unrestricted	SATOC	FY26 Q2	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Waterfront Water Distribution PH2 (DBB) - Construct an estimated 4,000 LF of new potable water distribution lines.	\$5M - \$10M	237110	Unrestricted	C	FY26 Q3	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hill AFB F-35 Composite Repair & Training Phase 1 (DBB) - new construction of medium bay facility for F-35 composite repair	\$100M - \$250M	236220	Unrestricted	C	FY26 Q4	FY27 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Presidio of Monterey Repair Barracks Bldg. 627 (DB) - Comprehensive renovation/modernization of 1950s era barracks (approx. 85,000 GSF).	\$25M - \$100M	236220	TBD	C	FY26 Q4	FY27 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Class Yard 1 Repair (DBB) - Repair and reconfigure stub-end rail yard 3,500 LF.	\$5M - \$10M	237110	Unrestricted	C	FY26 Q4	FY27 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Camp Williams NSA-U (DB) Consolidated Mission Facility - new construction of administrative facility (120,720 SF), unclassified commons facility (31,714 SF), parking structure (255,000 SF), and vehicle control point (VCP)	\$500K - \$1M	236220	Unrestricted	C	FY26 Q4	FY27 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Beale AFB Multi Domain Operations Complex (DB) - new construction of multi-purpose hangar / maintenance and admin facility.	\$100M - \$250M	236220	Unrestricted	C	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Sierra AD Sanitary Sewer System Repair (Garrison Area) (DBB) - Repair of existing sanitary sewer system estimated at 4,000 LF of piping and associated manholes.	\$5M - \$10M	237110	SB	C	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DDJC Tracy Install Solar Covered Parking Structures (DB) - Construct solar parking canopies and charging stations near HQ building.	\$1M - \$5M	236220	SB	C	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DDJC Tracy Sanitary Sewer Repair (DBB) - Repair damaged sections of existing sanitary sewer system.	\$1M - \$5M	236220	TBD	C	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Bypass Road (DBB) - Construct new asphalt bypass road 4,000 LF	\$5M - \$10M	236220	SB	C	FY27 Q1	FY27 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Crossover and Run-Around Track (DBB) - Construct rail crossover and run around tracks D-450 and B-342, 1,500 LF.	\$5M - \$10M	237110	Unrestricted	C	FY27 Q2	FY27 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Rail Classyard 1 Bunker 202 (DBB) - Demo Bunker and Replace Rail 2,000 LF	\$5M - \$10M	236220	Unrestricted	C	FY27 Q4	FY28 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Little Mountain Test Facility (LMTF) Radiation Research Facility - New facility construction (50K SF) for test equipment and personnel space	\$25M-\$100M	236220	Unrestricted	C	FY27 TBD	FY27 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

F-16 Emergency Power Unit Overhaul Facility - Major renovation on existing facility to support change in purpose.	\$25M-\$100M	236220	Unrestricted	C	FY27 TBD	FY27 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hill AFB, LMTF, and UTRR - Energy Resilience Microgrid - provides improved energy resilience through upgrade of electrical utility systems, substation, and transmission lines.	\$25M-\$100M	236220	Unrestricted	C	FY27 TBD	FY27 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Camp Roberts NRL Operations Facility - Construct an approximately 8,725 GSF facility including site development, landscaping and utilities.	\$10M - \$25M	236220	TBD	C	FY27 TBD	FY27 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Lot 1 (DBB) - Mill and Overlay, Construct Lightning Protection System and new rail spur approximately 3,000 LF	\$10M - \$25M	236220	Unrestricted	C	FY28 Q1	FY29 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO - Contra Costa Water District Pipeline Relocation	\$25M-\$100M	237110	TBD	C	FY28 Q4	FY29 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
MOTCO Class Yard 1 Repair Extension (DBB) - Repair by replacement of rail extending north of Classs Yard 1, 2,000 LF.	\$5M - \$10M	237110	Unrestricted	C	FY29 Q4	FY30 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
ENVIRONMENTAL									
FY26 ORAP Range Inventory	250K -\$300K	562910	SB	SPK ORAP MATOC	FY26 Q1	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FUDS Proposed Plan and Record of Decision Naval Auxillary Air Station Santa Rosa, CA (HTRW).	\$250K - \$500K	562910	TBD	FUDS MATOC	FY26 Q1	FY26Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FY26 MOTCO Conservation Services	\$5M - \$10M	541620	SB	C	FY26 Q2	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FY26 MOTCO Compliance Services	\$1M - \$5M	541620	SB	C	FY26 Q2	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FY27 Hill AFB BIEST	\$25M-\$100M	541620	Unrestricted	C	FY26 Q4	FY27 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FUDS Proposed Plan and Record of Decision, Hurricane, UT (MMRP)	\$250K - \$500K	562910	TBD	TBD	FY26Q1	FY26Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FUDS Stockpile Characterization, Novato, CA	\$250-\$1M	562910	TBD	FUDS MATOC	FY26Q1	FY26Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FUDS Treatment System, Solano County (CON/HTRW)	\$1M - \$5M	562910	TBD	TBD	FY26Q2	FY26Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
FUDS Groundwater Sampling and Soil Gas Sampling semi-annually primary contaminant TCE, approximately 30 wells and 31 probes, report preparation is part of scope. Approximately four events. Lincoln, CA	\$250K - \$500K	562910	TBD	TBD	TBD	TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
IDIQ									
Regional AE Construction Phase Services MATOC	\$240M	541330	Unrestricted	FY26 Q4	FY25 Q4	FY26 Q4	USACE- Sacramento District/South Pacific Division	(505) 342-3279	stephanie.n.parra@usace.army.mil
PRAC MATOC (On hold due to no known requirements)	\$249M	562910	TBD	MATOC	(on hold)	(on hold)	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
H&H A&E MATOC	\$49M	541330	Unrestricted	MATOC	COMPLETED	FY25 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Horizontal AE Design MATOC	\$30M	541330	SB	MATOC	FY25 Q4	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Horizontal AE Design MATOC	\$208M	541330	Unrestricted	MATOC	FY25 Q4	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Revegetation MATOC	\$99M	561730	SB	MATOC	FY26 Q1	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Regional AE Vertical Design MATOC	\$230M	541330	Unrestricted/SB Reserve	MATOC	FY26 Q1	FY27 Q1	USACE- Sacramento District/South Pacific Division	(505) 342-3279	stephanie.n.parra@usace.army.mil
Regional AE Vertical Design MATOC	\$535M	541330	Unrestricted/SB Reserve	MATOC	FY26 Q2	FY27 Q3	USACE- Sacramento District/South Pacific Division	(505) 342-3279	stephanie.n.parra@usace.army.mil
Regional FUDS MATOC	\$249M	562910	TBD	MATOC	FY26 Q1	FY27 Q1	USACE- Sacramento District/South Pacific Division	(505) 342-3279	stephanie.n.parra@usace.army.mil
SPK DB/DBB Construction MATOC	\$99M	236220	SB	MATOC	FY26 Q1	FY26 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
SPK DB/DBB Construction	\$465M	236220	SB	MATOC	FY26 Q2	FY27 Q4	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Regional Construction DB/DBB Construction	\$4.325B	236220	Unrestricted	MATOC	FY26 Q3	FY28 Q2	USACE- Sacramento District/South Pacific Division	(505) 342-3279	stephanie.n.parra@usace.army.mil
AE/DESIGN									
Little Mountain Test Facility (LMTF) Radiation Research Facility - New facility design (50K SF) for test equipment and personnel space	TBD	541310	Unrestricted	MATOC	FY26 1Q	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hill AFB, LMTF, and UTRR - Energy Resilience Microgrid - provides improved energy resilience through upgrade of electrical utility systems, substation, and transmission lines.	TBD	541310	Unrestricted	MATOC	FY26 1Q	FY26 2Q	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Hill AFB F-16 Emergency Power Unit Overhaul Facility (DBB) - Four separate buildings including the Main Overhaul Facility (31,710 SF), a Test Facility (4,900 SF), a Hydrazine Storage & Service Facility (13,800 SF) and a Neutralization Chemical Storage Facility (725 SF), IOT relocate EPU operations from existing facilities within the Munitions and Missile Storage Area II (MAMS II)	TBD	541310	Unrestricted	MATOC	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DDJC Tracy Demo and Construct Waste Water Treatment Plant (DBB)	TBD	541310	TBD	MATOC	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DDJC Tracy Demo and Construct Electric Substation (DBB)	TBD	541310	TBD	MATOC	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
DDJC Tracy Convert Gas Fired Equipment (DB)	TBD	541310	TBD	MATOC	FY26 TBD	FY26 TBD	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
Natomas, CA - Reach F & G - EDC support during construction	\$1M-\$5M	541310	Unrestricted	MATOC	FY26 Q1	FY26 Q1	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

LSJ - Phase C-2 (Calaveras Right Bank) Design. Fix-in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 23,000 linear feet total.	\$10M-\$25M	541310	Unrestricted	MATOC	FY26 Q3	FY26 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
AE - Vertical Design	TBD - based on requirements/historical trends	541310	Pending MR	MATOC	FY26 Q3	FY27 Q3	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase C-1 (Delta Front) Design. Levee geometry and seismic fixes. 5,600 linear feet.	\$10M-\$25M	541310	Unrestricted	MATOC	FY27	FY27	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase D (Calaveras Left Bank) Design. Fix in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 21,700 linear feet total.	\$10M-\$25M	541310	Unrestricted	MATOC	FY28	FY28	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase E-5 - Cutoff Wall and windows design, includes rail road design/coordination.	\$15M-\$25M	541310	Unrestricted	MATOC	FY28	FY28	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ - Phase B-1 (Delta Front) Design. Seismic setback levee with height/geometry improvements. 10,000 linear feet.	\$10M-\$25M	541310	Unrestricted	MATOC	FY29	FY29	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
LSJ- Phase F (North Stockton) Design. Fix in-place with 50-ft cutoff wall and height improvements. 10,700 linear feet.	\$5M-\$10M	541310	Unrestricted	MATOC	FY29	FY29	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
West Sacramento - UPRR Window (formerly I-St Railroad Bridge) AE design.	\$5-10M	541330	Unrestricted	TO	FY26	FY26	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil
SERVICES									
GBSD SSC Igloos Demolition	\$500K - \$1M		NA	PO	FY25 Q4	FY26 Q2	USACE- Sacramento District	(505) 342-3279	stephanie.n.parra@usace.army.mil

FOR INFORMATIONAL PURPOSES ONLY - SUBJECT TO CHANGE WITHOUT NOTICE