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U.S. Army Corps of Engineers 
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Attn: Leah Fisher 
1325 J Street 
Sacramento, CA 95814-95814-2922 
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Contract No. 43A0323 

A fully executed copy of the above-referenced Contract is enclosed for your files. You are not 
authorized to commence work until you have been notified by the State's designated Contract 
Manager to begin work. The Contract Manager is not authorized to approve payment for any work 
or services performed prior to contract approval. Nor is the Contract Manager authorized to change 
the terms of the contract without an approved contract amendment. 

All invoices are to be submitted to the Contract Manager in triplicate: 

• with the above Contract Number placed next to your firm's name, 
• with your Address and Phone Number preprinted on the invoice in the format shown in the 

contract, if appropriate, 
• with All Documentation required to prove costs, and 
• with Any Additional Information required by the terms of the contract. 

You are encouraged to pay your suppliers and subcontractors in a timely manner. You are also 
reminded that, unless stipulated otherwise in the contract, you must pay your suppliers and 
subcontractors prior to requesting any reimbursement, if applicable, from the State. 

A fully approved contract or additional amendment is required to: 

• extend the term of the contract. 
• change the description or scope of work. 
• allow any additional costs to be incurred which would exceed the cost limit set in the contract. 

A minimum of 30-60 days should be allowed for processing a contract amendment. 

All questions regarding invoices, documentation supporting invoices, payments, and services are 
to be directed to Natalie Hand, at 916-654-5502. 

"Caltrans improves mobility across California " 



Sincerely, 

~p~~ 
Cynthia Plascencia 
Contract Analyst 

cc: Contract Manager 

Enc.: Executed Agreement 

"Caltrans improves mobility across Califomia" 
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STATE OF CALIFORNIA 
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j i.// r STANDARD AGREEMENT 

STD 213 (Rev 06/03) ! r1·1 : I I 
I. l' , MAR - 5 2015 d .' 
cJ .l · : ~a.G:RE 

l 
MENT NUMBER 

43A P323 
Repulatory Division REGIS RATION NUMBER 

lJS.'\ CF-" '•'r ' :'1" ' In 

1. Th1s Agreement IS entered 1nto between the State Agency and the Governmental Ent1ty named below: 
STATE AGENCY'S NAME 

California Department of Transportation (Caltrans) 

GOVERNMENTAL ENTITY NAME 

U.S. Army Corps of Engineers (Corps) 

2. The term of this 
Agreement is: 

February 1, 2015 or upon DGS 
approval, whichever is later 

$4,544,637.00 

through January 31, 2020 

3. The maximum amount 
of this Agreement is: Four Million Five Hundred Forty-Four Thousand Six Hundred Thirty-Seven Dollars 

and Zero Cents · 

4. The parties agree to comply with the terms and conditions of the following exhibits which .are by this reference made a 
part of the Agreement. 

Exhibit A- Memorandum of Agreement between Caltrans and U.S. Army Corps of Engineers 
Attachment 1- Rates for Services/Five Year Budget Estimate Summary 

22 Pages 
4 Pages 
2 Pages 
1 Page 
1 Page 

2 Pages 

Attachment 2- Sample Quarterly Report 
· Attachment 3- Caltrans Districts and U.S. Army Corps of Engineers Districts Map 

Attachment 4- Sample Priority Projects Workload List 
Attachment 5- Performance Measures 

IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 

·. GOVERNMENTAL ENTITY California Department of General 

GOVERNMENTAL ENTITY NAME (if other than an individual, state whether a corporation, partnership, etc.) 
vo(ervices Use Only 

U.S. Army Corps of Engineers, Los Angeles District 
BY (Authorized Signature) I DATE SIGNED(Oo not type) 

RS (See Exhibit A for Signature) 
PRINTED NAME AND TITLE OF PERSON SIGNING 

Kimberly M. Colloton, PMP, Colonel, US Army Commander and District Engineer 
ADDRESS APPROVED - -
915 Wilshire Blvd., Suite 930 ·-.. 
ATTN: Regulatory Division 
Los Angeles, CA 90017-3409 fEB 272015 

GOVERNMENTAL ENTITY 
GOVERNMENTAL ENTITY NAME OFFICE OF LEGAL SEF,ViCES 

U.S. Army Corps of Engineers, San Francisco District 
DEPT. OF GENERAL SFRVICES 

BY (Authorized Signature) I DATE SIGNED(Oo not type) 

RS (See Exhibit A for Signature) 
PRINTED NAME AND TITLE OF PERSON SIGNING 

John C. Morrow, Lieutenant Colonel, US Army Commander and District Engineer 
ADDRESS 

1455 Market Street, Room 1651 
ATTN: Regulatory Division - --
San Francisco, CA 94103-1398 

' _ . .,.. 



, 

GOVERNMENTAL ENTITY California Department of General 

GOVERNMENTAL ENTITY NAME (if other than an individual, state whether a corporation, partnership, etc.) 
Services Use Only 

U.S. Army Corps of Engineers, Sacramento District 
BY (Authorized Signature) DATE SIGNED(Do not type) 

,€S {See Exhibit A for Signature) 
PRINTED NAME AND TITLE OF PERSON SIGNING 

Michael J. Farrell, Colonel, US Army Commander and District Engineer 
ADDRESS 

1325 J Street 
ATTN: Regulatory Division 
Sacramento, CA 95814-2922 

STATE OF CALIFORNIA 
AGENCY NAME 

California Department of Transportation 
BY (Authorized Signature) DATESIGNED(Do not type) 

_€S{See Exhibit A for Signature) 
PRINTED NAME AND TITLE OF PERSON SIGNING D Exempt per: 

Michelle Thompson, Contract Officer 

ADDRESS 

Division of Procurements" and Contracts 
1727 301

h Street, MS 65 
Sacramento, CA 95814-2922 
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MEMORANDUM OF AGREEMENT 
BETWEEN 

CALIFORNIA DEPARTMENT OF TRANSPORTATION 
AND 

U.S. ARMY CORPS OF ENGINEERS' SACRAMENTO DISTRICT, SAN FRANCISCO 
DISTRICT, AND LOS ANGELES DISTRICT 

SUBJECT: Memorandum of Agreement between the Califomia Department of Transportation 
and the U.S. Army Corps of Engineers' Los Angeles, San Francisco, and Sacramento Districts . 

THIS MEMORANDUM OF AGREEMENT ("Agreement") is entered into between the 
California Depmiment ofTranspmiation (hereinafter "Caltrans") and the United States Anny 
Corps of Engineers ' Sacramento District (hereinafter "SPK"), San Francisco District (hereinafter 
"SPN"), and Los Angeles District (hereinafter "SPL") (hereinafter individually refened to as the 
"Corps District" and collectively as "Corps Districts"). All Corps Districts and Caltrans are 
hereinafter collectively refened to as the "Pmties." 

RECITALS 

WHEREAS, the United States Army Corps of Engineers ("Corps") has jurisdiction over 
cettain activities occmTing in waters of the United States, including wetlands, pursuant to 
Section 404 of the Clean Water Act ("CW A") of 1972, as amended, and navigable waters of the 
United States pursuant to Section 10 of the Rivers and Harbors Act of 1899 ("RHA"), as 
amended; and 

WHEREAS, Section 214 of the Federal Water Resources Development Act of2000, 
Public Law 106-541 ("WRDA 2000"), as amended by Public Law 113-121, authorizes the 
Secretary of the Almy, after public notice, to accept and expend funds contributed by a non
Federal public entity to expedite the evaluation of a pennit of that entity related to a project or 
activity for a public purpose under the jurisdiction of the Depmiment of the Almy; and 

WHEREAS, the Secretary of the Almy has delegated the responsibility of canying out 
Section 214 of the WRDA 2000 to the Chief of Engineers and his delegated representatives; and 

WHEREAS, the Chief of Engineers, by memorandum dated March 29, 2004, as modified 
October 1, 2008, has authorized the District and Division Engineers of the Corps to accept and 
expend funds contributed by non-Federal public entities subject to cetiain limitations; and 

WHEREAS, the Corps Districts have indicated they are not able, without additional 
resources, to expedite the evaluation of Caltrans petmit applications related to projects for a 
public purpose; and 

WHEREAS, Caltrans is a non-Federal public entity of the State ofCalifomia and 
believes it is in its best interests of the taxpayers of the State of California to provide funds to the 
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Corps Districts pursuant to this Agreement to streamline and expedite review by the Corps 
Districts under Section 404 ofthe CWA and/or Section 10 ofthe RHA for Caltrans-designated 
Priority Projects, as more fully described in this Agreement; and 

WHEREAS, Caltrans acts as the Federal Highways Administration (FHW A) under a 
NEP A Assignment Memorandum of Agreement with FHWA effective October 1, 2012, which 
identifies Caltrans' participation in the Surface Transpmtation Project Delivery Program, 
pursuant to, 23 USC 327, as amended by Moving Ahead for Progress in the 21st Century Act 
(MAP-21) and Caltrans' highway projects may require one or more Department of the Army 
pe1mits from the Corps Districts; and 

WHEREAS, it is understood and acknowledged by all Patties that the Corps Districts' 
review of Caltrans permit applications for Caltrans-designated Priority Projects will be 
completely impmtial and in accordance with all applicable Federal laws and regulations; and 

WHEREAS, this Agreement establishes the responsibilities and operating procedures of 
the Pmties with respect to priority reviews and other activities covered in this Agreement; and 

WHEREAS, this Agreement is intended to: (1) enable the Patties to fully consider, 
address, and protect environmental resources early in the development of proposed actions; (2) 
avoid conflicts late in project development through close coordination during early planning and 
development stages; (3) provide sufficient infonnation to Corps Districts for timely analysis of 
project effects and to assist Caltrans in developing appropriate mitigation measures; (4) 
maximize the effective use of limited Corps Districts' staff resources by focusing attention on 
projects that would most affect aquatic resources; (5) provide a mechanism for expediting project 
coordination when necessary; and (6) provide procedures for resolving disputes in this resource 
pattnering effmt. 

NOW, THEREFORE, the Patties agree as follows: 

Article I. - PURPOSE AND AUTHORITIES 

A. This Agreement is entered into by the Patties for the purpose of establishing a mutual 
framework governing the respective responsibilities of the Patties for the Corps Districts' 
acceptance and expenditure of funds contributed by Caltrans to provide expedited petmit 
application evaluation-related services for Caltrans-designated Priority Projects requiring 
Corps Districts' approval pursuant to Section 404 of the CW A and/or Section 10 of the RHA 
("Priority Projects"). This Agreement is not intended as the exclusive means of obtaining 
review of projects proposed by Caltrans; it is a vehicle by which Caltrans will obtain 
expedited petmit application evaluation-related services, outside of the ordinary Corps 
review process for Priority Projects. Priority Projects are defined as the list of Cal trans
designated projects in the required order for processing by the applicable Corps District. 

B. The Corps Districts enter into this Agreement pursuant to their authority under Section 214 
of the WRDA 2000, as amended. See Attachment 3 for the Caltrans Districts and Corps 
Distl'icts' Regulatory Division Boundary Map. 

Memorandum of Agreement 2 U.S. Almy Corps of Engineers 
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C. Caltrans enters into this Agreement pursuant to authority granted under Califomia law. 

Article II. - SCOPE OF WORK 

A. The Corps Districts will expedite pennit application evaluation-related services for Caltrans
designated Priority Projects under the jurisdiction of the Corps Districts in exchange for 
funds provided by Caltrans as set fmih below. The Corps' Regulatory Program is funded as a 
congressionally appropriated line item in the annual Federal budget. Funds received from 
Caltrans will be added to the Regulatory budgets of the Corps Districts, in · accordance with 
the provisions of Section 214 of the WRDA 2000, as amended. 

B. The Corps Districts will provide staffing resources dedicated to expediting permit application 
evaluation-related services, as described in subparagraphs C and D, below, for Caltrans
designated Priority Projects and/or other programmatic effmis to suppmi efficient decision
making related to Cal trans ' CW A section 404 and/or RHA section 10 pennitting needs. 
Corps Districts must obtain prior written approval from the Caltrans Agreement 
Representative before perfonning work that requires payment of ovetiime, holiday, or other 
weekend premium pay for Corps District staff in order to use funds received from Caltrans 
for these purposes. 

C. Funds contributed by Caltrans hereunder will be expended by the applicable Corps District to 
defray the costs of Corps District Regulatory personnel (including salary, associated benefits, 
overhead, training, and travel expenses) and other costs to expedite the evaluation of priority 
pe1mit applications designated by Caltrans or to undertake other programmatic effmis to 
suppmi efficient decision-making related to Caltrans ' permitting needs. 

Such activities will include, but not be limited to, the following: 

• jurisdictional dete1minations; 
• site visits; 
• federal register preparation; 
• public notice preparation and distribution; 
• public hearings; 
• preparation of correspondence; 
• public interest review; 
• preparation and review of environmental documentation; 
• meetings with Caltrans and resource agencies; 
• pruiicipation in Caltrans-designated Priority Project transpmiation planning and 

project development activities, including planning, scoping, Project Development 
Team (PDT) meetings, and field review; 

• pmiicipation in State/Regional planning activities related to Caltrans-designated 
Priority Projects or undertaken to suppmi efficient decision-making related to 
Caltrans' permitting needs; 

• pruiicipation in the NEP A and CW A Section 404 Integration Process; 
• development of programmatic agreements; and, 
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• any other permit application evaluation-related responsibilities performed by a Corps 
District. 

D. The Priority Projects provided to the Corps Districts may allow and shall identify instances 
where the Corps Distticts may expend funds provided by Caltrans under this Agreement to 
have other select Corps personnel (e.g., Institute for Water Resources and/or Engineer 
Research and Development Center) perfmm specific duties related to expedited evaluation of 
Priority Projets. Such duties may include, but not be limited to, training; site visits; providing 
independent technical peer review or other technical assistance, including the development of 
programmatic or analytical tools; preparing and providing technical materials, including 
environn1ental documentation; Geographic Information Systems (GIS)-related services; and 
meeting coordination and facilitation for the purpose of expediting Caltrans-designated 
Priority Projects. However, the Corps Districts shall receive p1ior approval from the Caltrans 
Agreement Representative for any duties requiting more than one (1) day of work that will 
be perfonned by other Cot])S personnel. 

E . The Cot])S Districts will not expend Caltrans funds for costs associated with the review of 
Regulatory project managers ' work by supervisors or other persons or elements of the Corps 
Districts in the decision-making chain of cmmnand. However, if a supervisor is perfonning 
staff work and not supervisory oversight, funds may be used. The Cm])S will not expend funds 
contributed by Caltrans to defray the costs of activities related to the Corps ' enforcement 
functions, but may use Caltrans funds to defi:ay costs of activities related to pennit compliance 
functions . Enforcement functions are defined as activities not pem1itted by a Cot])S District 
but requiring Cot])S District authorization. Petmit compliance functions are defmed as Corps 
District oversight of Cot])S District-petmitted activities. 

F. If the funds provided by Caltrans are expended and not replenished, any remaining Caltrans
designated Priority Projects will be handled like those of any petmit applicant. 

G. The Ptiority Projects provided to the Cot])S Districts may allow and shall identify activities 
involving coordination among the Cot])S Districts in the South Pacific Division to gain 
efficiencies and regional consistency. In doing so, the Cot])S Districts may prepare intemal 
briefing papers, intemal electronic messages, intemal fact sheets, intemal presentations, and 
other intemal communications or pre-deliberative documents. Preparation of these intemal 
materials using funds provided pursuant to Section 214 ofWRDA 2000, as amended, does 
not constitute a waiver of any p1ivileges applicable to release of these intemal materials. 

H. The Cot])S Districts will perfmm services in accordance with all applicable federal laws, 
mles, regulations, guidances, policies and procedures. 

I. Each Cot])S District shall meet qumterly with the Caltrans Agreement Representative and 
representatives ofthe Caltrans Districts to review the status of projects and petmit decisions, 
discuss project primities, and provide guidance to Caltrans' District staff on regulatory issues 
and requirements. At each qumterly meeting, Caltrans shall provide to each Cot])S District a 
Priority Project Workload List from Caltrans ' Standard Tracking and Exchange Vehicle for 
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Environmental (STEVE) database. Attachment 4 is a sample of a Priority Project Worldoad 
List. The projects are listed in priority order and shall be completed in said order by the 
applicable Corps District. Progress made on projects listed shall be addressed at each 
qumierly meeting. All Corps District services shall comply with the Performance Measures 
in Attachment 5. 

J. Each Corps District will provide Qumierly Repmis to Caltrans' Agreement Representative 
that describe achievements, including, when applicable, any improvements the Corps District 
has documented in coordinating and enhancing the efficiency of environmental reviews. The 
repmis will also identify any recommendations for improving consultation and coordination 
among the Pmiies. The Corps District shall document all Caltrans-designated Priority 
Projects pending pe1mit applications and all pe1mit decisions completed by the Corps District 
for the quarter. In addition, these repmis shall include a summary of expenditures under this 
Agreement, for the period covered by the repmi and cumulatively for both the cunent federal 
fiscal year and for the life of the Agreement. The Qumierly Repmi will also include the 
processing time for each pennit action. The fomth qumter repmi shall include a summary of 
the annual progress made under this Agreement. All repmts shall be provided to Caltrans 
within 30 days after the end of each calendar qumter, unless an extension is granted by the 
Caltrans Agreement Representative. See the Qumterly Repmi Template (Attachment 2) for 
the required rep011 fmmat. The qumterly progress repmis will be due on the following dates, 
for each full qua11er that tllis Agreement is active: 

Date Range Report Due Date 

Ql Oct 1 - December 31 January 31st 

Q2 Jan 1- March 31 April 30th 

Q3 April 1 -June 30 July 31st 

Q4 July 1 - September 30 October 31 st 

K. Each Corps District shall meet with the Caltrans Agreement Representative as needed upon 
request by either pmty to discuss progress on the Agreement. 

L. Prior to completion of all services under the Agreement, each Corps District shall meet with 
the Caltrans Agreement Representative to review a summary of the Corps District' s 
environmental coordination and other activities under this Agreement. The Corps District 
shall also provide recommendations for future coordination between Caltrans and the Corps 
District. 

Article Ill.- INTERAGENCY COMMUNICATIONS 

A. To provide for consistent and effective commumcation between the Pmties, each pmty will 
appoint an Agreement Representative to serve as its central point of contact on matters 
relating to this Agreement. The Agreement Representatives are identified in subparagraph 
C, below. Additional representatives may also be appointed to se1ve as points of contact on 
specific actions or issues by advance written notice to the other pmiy. The Agreement 
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Representative fm' each pm1y may be changed upon advance written notification to the other 
pm1y. 

B. Any notice, request, demand, or other communication required or petmitted to be given 
under this Agreement shall be deemed to have been duly given if in writing and delivered 
personally or sent by email or mailed by first class, registered, or cet1ified mail to the 
applicable Agreement Representative. Any notice, request, demand, or other communication 
made pursuant to this Aliicle shall be deemed to have been received by the addressee at the 
earlier of such time as it is actually received or seven (7) State business days after it is 
mailed. 

C. All inquiries during the term of this Agreement will be directed to the Agreement 
Representatives listed below: 

Department of U.S. Army Corps of Engineers 
Transportation 

Division of Environmental Sacramento District Los Angeles San Francisco 
Analysis District District 

Agreement Representative: Senior Project Senior Project South Branch Chief: 
Natalie Hand · Manager/Caltrans Manager/Caltrans Katerina Galacatos 

Liaison: Leah Fisher Liaison: Stephanie 
Hall 

Address: Address: Address: Address: 

1120 N Street, MS 27, 1325 J Street 915 Wilshire 1455 Market St, 
Room4301 Sacramento, CA 95814 Boulevard, Room 1651 

Sacramento, CA 95814 Suite 930 San Francisco, CA 
Los Angeles, CA 94103-1398 

90017 

Phone: (916) 654-5502 Phone: (916) 557-6639 Phone: (213) 452- Phone: (415) 503-
3410 6778 

Fax: (916) 653-7757 Fax: (916) 557-6877 Fax: (213) 452- Fax: (415) 503-6693 
4196 

Email: Email: Leah.M. Email: E-mail: 
Natalie.hand@dot.ca.gov Fisher@usace.anny.mil Stephanie.J .Hall@ Katerina.Galacatos 

usace.mmy.mil @usace.mmy.mil 

Each pm1y may change the named Agr~ement Representative and contact infmmation above by 
advance written notice to the other pm1ies without the need for an amendment to the Agreement. 
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A. The services provided by the Corps Districts under this Agreement shall be perfmmed by 
appropriately qualified personnel within projected funding levels provided by Caltrans under 
this Agreement. In addition to the items in Articles II, each Corps District shall: 

1. Pmticipate actively with Caltrans and other Federal, State, and local agencies in pre
application coordination, consultation, scoping, planning, and development of Caltrans 
projects by attending Corps District-sponsored pre-application meetings and field reviews 
and Caltrans' quarterly meetings, when requested, and identifying critical issues, key 
decision points, and potential conflicts as early as possible. Pmticipation includes 
sharing, when appropriate, the most cunent regulatory and aquatic resources infmmation, 
review and comment on mitigation proposals, review of mitigation and monitoring repmt 
submittals, and preparation of mitigation completion conespondence. The level of 
patticipation will be determined by the project's relative priority as identified on the 
Priority Projects list provided by Caltrans pursuant to Article 11.1., above, and 
Attachment 4. 

2. As requested and when related to the Priority Projects, pmticipate in State and regional 
level transpmtation planning meetings and their related activities, the review of the 
enviromnental elements of any planning documents, and programmatic effmts to suppmt 
efficient decision-making related to Caltrans ' permitting needs. The level ofpatticipation 
will be detennined by each Priority Project ' s relative priority as identified on the Priority 
Project list provided by Caltrans pursuant to Article ILL, above, and Attachment 4. 

3. As appropriate, use a coordinated process as required under the National Environmental 
Policy Act (NEP A) at: 
http://www.dot.ca.gov/ser/downloads/MOUs/NEPA404/nepa404 2006 final mou.pdf, 
or another mutually agreed upon process to develop and review draft and fmal · 
environmental impact statements and other environmental documents, and provide timely 
agency comments. 

4. Patticipate actively in the development of programmatic approaches to address CWA and 
other environmental issues and prepare for emergency situations. 

5. Attend Caltrans-approved environmental/wetlands-related training. 

B. Caltrans will provide adequate resources to fund additional Corps District Regulatory 
personnel for the purpose of timely review of Caltrans-designated Priority Projects and other 
identified activities. To facilitate each Corps District's reviews and activities, Caltrans will: 

1. Provide to each Corps District a list of Priority Projects, and will update the list as 
needed. 

2. Actively engage Corps District personnel in early coordination, consultation, scoping, 
planning, and development of Caltrans-designated Priority Projects through various 
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means, including, but not limited to: Corps District-sponsored pre-application meetings, 
field visits, conference calls, video teleconferencing, and electronic conespondence. 
Additional pre-application meetings and field reviews should be scheduled as needed. 
Discuss with the applicable Corps District the status of each permit application at 
quarterly meetings and identify technical issues and/or incomplete applications in a 
timely manner. Early coordination, consultation, scoping, and planning meetings will be 
used to ensure a timely review by the Corps District by discussing potential impacts of 
the Priority Project, avoidance and minimization measures, milestones; schedule, and 
designation oflead Federal agency for environmental compliance. 

3. Provide adequate infmmation regarding, Caltrans-designated Priority Project designs, 
scheduling requirements, and other specific activities to initiate pennit application 
evaluation. Infmmation required for the Corps District to deem a pe1mit application 
complete thereby allowing initiation of the pe1mit application review process can be 
found in Corps regulations at 33 C .F.R. §§ 325.l(d), 325.3(a), General Condition 31 of 
the Nationwide Pe1mit Program as published in the Federal Register (72 Fed. Reg. 11194, 
dated March 19, 2012), and the Corps' Final Nationwide Permit Regional Conditions for 
SPK, SPN, and SPL (effective March 19, 2012). Nationwide pennit (NWP) verification 
requests shall be submitted using the Corps ' South Pacific Division's Pre-Constmction 
Notification Fmm as appropriate, which may be accessed at: 
http ://www. spk. us ace. army.mii/Pmtals/ 12/ documents/regulatory/nwp/20 12 nwps/PCN 
Checklist for%20Califomia.pdf. Upon request by the Corps District, Caltrans shall 
provide additional infmmation necessary to complete the application and/or pre
constmction notification. If additional infmmation is required by the Corps District to 
make a pennit decision or complete a NWP verification or Regional General Petmit 
(RGP) notice to proceed, Caltrans shall provide such additional infmmation within thitty 
(30) days from receipt ofthe Corps District ' s request. If the additional infmmation 
required to complete the request is not received within thi1ty (30) days, or if the 
information submitted is insufficient, the request will be withdrawn by the Corps District 
until sufficient infmmation is received. 

4. In consultation with the Corps Districts, establish realistic schedules for their 
involvement in Caltrans-designated Priority Projects. Work closely with the Corps 
District to resolve workload conflicts and adjust project priorities and schedules in order 
to make optimal use of available Regulatory Program staff resources. If overlaps or 
conflicts occur in the schedules forCaltrans-designated Priority Projects, Caltrans will 
work with the Corps Districts to resolve such overlaps or schedule conflicts. 

5. Request meetings in writing to the Corps District by mail or e-mail. Meeting requests 
must provide sufficient lead-time for scheduling and establishing travel authorizations. 
Such requests must include an agenda that clearly characterizes what is expected from the 
Corps District ' s participation and the desired outcome(s) of the meeting. Written 
materials attached to the request must contain sufficient infmmation to enable the Corps 
District staff to prepare for and actively pmticipate in the meeting. 
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6. Request the Corps District's pa11icipation in the National Environmental Policy 
Act/CW A Section 404 integration process in writing, in accordance with the April 2006 
Memorandum of Understanding titled National Environmental Policy Act and Clean 
Water Act Section 404 Integration Process for Federal Aid Swface Transportation 
Projects in California referenced in Article IV.A.3 above. 

7. Identify one lead representative fi:om each of the Caltrans district offices to attend the 
qumierly coordination meetings with the Corps District either in person, via telephone, or 
videoconference and to serve as the Cal trans representative for coordination of pelmit
related activities for Caltrans-designated Priority Projects . 

8. Coordinate qumierly meetings between the Corps District and the Caltrans Districts and 
headqumiers. · 

9. Pmiicipate, to the extent allowable and at Caltrans ' own expense and discretion, in Corps 
District -sponsored training. 

10. Pmiicipate actively in the development of programmatic approaches to address CW A and 
other enviromnental issues and prepare for emergency situations. 

Article V. -PERFORMANCE MEASURES 

A. The Pmiies have agreed to a set of perfonnance measures for the purpose of evaluating 
activities under this Agreement. These Perf01mance Measures are included as Attachment 5 
to this Agreement and incorporated herein by reference. 

B. Revision of these perf01mance measures will require an amendment to this Agreement, 
executed by the Pa11ies and approved by Depmiment of General Services ("DGS"). 

C. The Caltrans Agreement Representative or designee shall review the Corps District(s)'s 
perfonnance under this Agreement on a qua11erly basis, measuring it against the perf01mance 
measures to be included in Attachment 5. Mm·ginally satisfactory or unsatisfactory 
pe1f01mance shall require consultation between the Pmiies and a re-evaluation of the 
Agreement by the Corps Districts and the Caltrans Agreement Representatives or designee. 

Article VI.- TERM OF AGREEMENT 

A. This Agreement will commence on February 1, 2015 or upon approval of this Agreement by 
DGS, whichever is later and no work shall begin before that time. This Agreement is of no 
effect unless approved by DGS. The Corps shall not receive payment for work performed 
prior to approval of the Agreement and before receipt of notice to proceed by the Caltrans' 
Agreement Representative. This Agreement shall expire on January 31, 2020. The Pmiies 
may amend this Agreement as pe1mitted by law. 

B. Notice to proceed will include the Priority Project workload list for activities to be perf01med 
by each Corps District during the first six-month funding period. 
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Article VII. - BUDGET DETAIL AND PAYMENT PROVISIONS 

A. Budget Contingency Clause 

1. It is mutually agreed that if the State ofCalifomia Budget Act of the cmTent year and/or 
any subsequent years covered under this Agreement does not appropriate sufficient funds 
for work under this Agreement, this Agreement shall be of no futiher force and effect. In 
this event, Caltrans shall have no liability to pay any funds whatsoever to the Corps 
Districts or to fumish any other considerations under this Agreement and the Corps 
Districts shall not be obligated to perfmm any provisions of this Agreement. 

2. If funding for any state fiscal year is reduced or deleted by the State of California Budget 
Act for pmposes of this Agreement, Caltrans shall have the option to either terminate this 
Agreement, per Article XIII with no liability occmTing to Caltrans, or offer an Agreement 
amendment to the Corps to reflect the reduced amount. 

B. Rates 

The Corps Districts ' rates for services under this Agreement are found in Attachment 1 of this 
Agreement. 

C. Allowable Costs and Payments 

1. Each Corps District' s rates in Attachment 1 and all items included in the rates will be 
audited by Caltrans consistent with the audit provisions in Article XI. 

2. Actual costs (including labor costs, employee benefits, Federal travel allowance, and 
other direct costs) incurred by the Corps Districts in the perfmmance of work under this 
Agreement shall not exceed the amount specified in subparagraph C.6, below. 
Fm1he1more, actual costs shall not exceed the estimated costs set fmth in Attachment 1, 
without prior written agreement between Caltrans and the Corps Districts by amendment 
to this Agreement, signed by the pmiies, and approved by DGS. 

3. Any training requested under this Agreement must be approved in advance, in writing, by 
the Caltrans Agreement Representative. The Corps District is to provide a description of 
the training, costs, attendees, and explanation of pmpose and justification to this 
Agreement. 

4. Within 30 days of the notice to proceed as set fmih in Article VI.A., above, and every 
five months thereafter for the life of this Agreement, and prior to the Corps District 
incurring any expenditures to expedite pe1mit application evaluation-related activities 
specified in this Agreement, each Corps District will provide Caltrans with an anticipated 
cost invoice ("Invoice") that provides a budget estimate of costs anticipated to be 
incurred by each Corps District in accordance with the rates in Attachment 1 for a 
subsequent six-month period. Unless incomplete or disputed, upon receipt of the Corps 
District's invoice, Caltrans agrees to compensate the applicable Corps District the total 
amount specified in the Invoice(s). Incomplete or disputed Invoices shall be retumed to 
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the Corps District for conection prior to Caltrans making an advance payment. Payments 
by Caltrans are to be made by Electronic Funds Transfer. 

5. The total amount payable by Caltrans for the Agreement, and any subsequent Agreement 
amendments, shall not exceed the amount agreed to in the Agreement, or in such 
amendments. Changes to Agreement provisions require a written amendment, signed by 
the Pmiies and approved by DGS. 

6. The total amount payable by Caltrans shall not exceed $4,544,637.00. It is understood 
and agreed that this total is an estimate, and that the actual amount of work requested by 
Calh·ans may be less. There is no gum·antee, either expressed or implied, as to the actual 
dollar amount that will be authorized for expenditure under the Agreement up to the total 
amount payable, stated above. 

7. If the Corps Distdct' s actual costs for providing the agreed upon level of service will at 
any time during the tenn of this Agreement exceed the amount of funds available, the 
Corps Dish·ict will notify Caltrans at least ninety (90) days prior to fund exhaustion of the 
incremental amount of funds needed to defray the remaining anticipated costs. Caltrans 
will either initiate an amendment to this Agreement to increase the funding amount, or 
agree to a reduced level of service. 

8. Each Corps Dish·ict will cany over any unobligated funds from invoice to invoice period 
or will refund such unobligated funds if this Agreement is tetminated or expires. 

9. At the conclusion of this Agreement, each Corps Dish·ict shall provide Caltrans with a 
final statement of expenditures for this Agreement within sixty ( 60) calendar days of the 
Agreement tetmination or expiration date. Within thlliy (30) calendar days after 
submittal of the final statement of expenditures, each Corps District shall, subject to the 
availability of funds, directly remit to Caltrans the unexpended balance of the advance 
payment, if any. Funds may be provided to Calh·ans either by check or Electronic Funds 
Transfer (EFT). If funds are provided via EFT, remittance infmmation must be sent to 
the Calh·ans Agreement Representative prior to h·ansmittal. To avoid duplicative 
repmiing, the Corps District may use the final statement of expenditures and final 
Qumierly Repmi to meet this requirement for the final qumier of the period covered by 
this Agreement. 

10. All invoices with attached budget estimates, Quatierly Reports, and final statements of 
expenditures shall be submitted to Caltrans at the following address: 

California Depruiment of Transpmiation 
Division of Environmental Analysis, MS 27 
Attention: Natalie Hand, Calh·ans Agreement Representative 
1120 N Street, Room 4301 
Sacramento, CA 95814 
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11. All invoices, with attached budget estimates, QumierlyRep01is, and final statements of 
expenditures shall be itemized in accordance with Attachment 1, Cost Estimates, and 
shall identify, by employee, dates of service, Agreement number, classification(s) of 
employees and hours of work, fringe benefit charges, overhead charges, and itemized 
travel, training, supply, and equipment expenses. Ovemight travel, training, supply, and 
equipment costs must be approved in advance by Caltrans and be necessary and directly 
related to the scope of work for this Agreement. 

D. Cost Principles 

1. Caltrans and each Corps District will collaborate in the development of accurate cost 
estimates based on prior years' workload and future anticipated workload in Caltrans' 
Standard Tracking and Exchange Vehicle Environmental (STEVE) system. 

2. Allowable costs issued under this Agreement must be necessary, reasonable, and 
allocable. A cost is reasonable if, in its nature and amount, it does not exceed that which 
would be incuned by a pmdent person under the circumstances prevailing at the time the 
decision was made to incur the cost. A cost is allocable to a pa1iicular. cost objective if 
the goods or services involved are chargeable or assignable to such cost objective in 
accordance with relative benefits received. 

3. Costs which are prohibited under State or Federal laws and regulations are not allowable 
under this Agreement. 

4. Allowable costs must be accorded consistent treatment. A cost may not be assigned as a 
direct cost if any other cost incuned for the same purpose in like circumstances has been 
allocated as an indirect cost. 

5. Allowable costs must be adequately documented. 

6. Any costs for which payment has been made to the Corps District that are detemlined by 
subsequent audit to be unallowable under this Agreement shall be subject to repayment 
by the Corps District to Caltrans, subject to the availability of funds. 

7. The Corps will establish a separate intemal financial account to track receipt and 
expenditure of the funds associated with its review of permit applications submitted by 
Caltrans for Priority Projects. Each Corps District Regulatory staff will charge their time 
and expenses against the account when they perform work to either expedite permit 
application evaluation-related requests for Priority Projects or unde1iake other 
programmatic eff01is to supp01i efficient decision-making related to Caltrans' permitting 
needs. Each Corps District Regulatory personnel will focus on the work as prioritized by 
Caltrans, and if no or few projects are designated by Caltrans as a priority, each Corps 
District Regulatory personnel will then work on other programmatic eff01is for Caltrans. 
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A. This Agreement is subject to all restrictimis, limitations, conditions, or any statute enacted 
by Congress that may affect the provisions, te1ms, or funding of this Agreement in any 
manner. 

B. Nothing herein shall constitute, or be deemed to constitute, a requirement or obligation for 
Caltrans to take any actions or make any agreements inconsistent with Article XVI, section 
6 and Article IV, section 17 of the Constitution of the State of Califomia. 

Article IX. -DISPUTE RESOLUTION 

A. The Pmiies agree to use their best effmis to resolve disputes conceming a question of 
fact arising under this Agreement in an infmmal fashion through consultation and 
communication, or other forms of non-binding alternative dispute resolution mutually 
acceptable to the Pmiies. 

B. To the extent not inconsistent with Federal law, mles, and regulations, any dispute that is not 
disposed of by mutual agreement in subparagraph A above will be decided by Caltrans ' 
Contract Officer, who may consider any written or verbal evidence submitted by the Corps 
Districts. The decision ofCaltrans ' Contract Officer, issued in writing, shall be Caltrans ' 
final decision regarding the dispute. The final decision of Caltrans is not binding on the 
Corps Districts. 

C. Neither the pendency of a dispute nor its consideration by Caltrans ' Contract Officer will 
~xcuse the Corps Districts from full and timely performance in accordance with the te1ms of 
the Agreement. 

D. Notwithstanding the provisions of this Article IX, any Pmiy may exercise its rights under the 
Tennination Clause in Article XIII. 

Article X.- CONFIDENTIAL INFORMATION 

Except as required under the Freedom oflnfmmation Act (FOIA), (5 U.S.C. §552 as amended 
by Public Law No. 104-231) 

A. All fmancial, statistical personal, technical, or other data and infmmation relative to the 
Caltrans' operations, which is designated confidential by the Caltrans and made available to 
the Corps Districts in order to cany out this Agreement, shall be protected by the Corps 
Districts from unauthorized use and disclosure. 

B. Permission to disclose information on one occasion or at a public hearing held by Caltrans 
relating to this Agreement shall not authorize the Corps Districts to fu1iher disclose such 
infmmation or disseminate the same on any other occasion. 
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C. The Corps Districts shall not comment publicly to the press or any other media regarding this 
Agreement or Caltrans' actions on the same, except to Caltrans' staff, the Corps Districts' 
own personnel involved in the perfmmance of this Agreement, at public hearings, or in 
response to questions from a Legislative committee. 

D. The Corps Districts shall not issue any news release or public relations item of any nature 
whatsoever regarding work perfmmed or to be perfmmed under this Agreement without 
fmiy-eight ( 48) hours advance notice to Caltrans, to the extent practicable. 

E. All information related to the construction estimate is confidential and shall not be disclosed 
by the Corps Districts to any entity, other than Caltrans. 

F. Should any Corps District receive a FOIA request regarding infmmation designated as 
confidential by Caltrans, the Corps District shall immediately notify the Caltrans Agreement 
Representative of such request and forward a copy of the request to the Cal trans Agreement 
Representative. 

Article XI.- RETENTION OF RECORDS/AUDITS 

The Corps Districts shall maintain all books, documents, papers, accounting records, and other 
evidence pe1taining to the perfmmance of the Agreement, including but not limited to, the costs 
of administering the Agreement. The Corps Districts shall make such materials available at their 
respective offices at all reasonable times during the Agreement period and for three (3) years 
from the date of final payment under the Agreement. Caltrans, the State Auditor, and DGS shall 
have access to any books, records, and documents of the Corps Districts that are pe1tinent to the 
Agreement for audits, examinations, excerpts, and transactions, and copies thereof shall be 
fumished if requested. 

Article XII.- MISCELLANEOUS 

A. This Agreement is of no force or effect until signed by all Pmties and approved by DGS. The 
Corps Districts may not commence perfmmance until such approval has been obtained, 
notice to proceed has been received fi·om Caltrans by the applicable Corps District, and 
monies have been received and processed by the Corps District. 

B. Each Corps District, and the agents and employees of each Corps District, in the perfmmance 
of this Agreement, shall act in an independent capacity and not as officers or employees or 
agents of Caltrans. 

C. The Corps Districts will comply with any applicable Federal law for enforcement of child 
suppmt. 

D. In the exercise of their respective rights and obligations under this Agreement, the Corps 
Districts shall comply with all applicable Federal laws, regulations, and policies, including, 
but not limited to: Section 601 of the Civil Rights Act of 1964, Public Law 88 352 (42 U.S.C. 
2000d), and Depmtment of Defense Directive 5500.11 issued pursuant thereto; Anny 
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Regulation 600-7, entitled "Nondiscrimination on the Basis ofHandicap in Programs and 
Activities Assisted or Conducted by the Depmiment of the Army"; all applicable Federal 
labor standards requirements, including the Contract Work Hours and Safety Standards Act 
(fmmerly 40 U.S.C. 327 et seq.) and the Copeland Anti-Kickback Act (fmmerly 40 U.S.C. 
276c)); all applicable Federal requirements related to maintaining a dmg-free workplace, 
including Executive Order 12564, "Drug-Free Federal Workplace", as amended, September 
15, 1986 and any other policies or directivies issued pursuant thereto. 

E. The Corps Districts will comply with all applicable Federal laws in the hiring of personnel, 
including the provision of benefits, with funds received under this Agreement. 

F. Caltrans has advised the Corps Districts of the following provisions regarding current or 
fmmer state employees. If the Corps Districts have any questions on the status of any person 
rendering services or involved with the Agreement, the Corps District will contact Caltrans 
immediately for clarification. 

Current State Employees (Pub. Contract Code § 1041 0): 

1. No officer or employee shall engage in any employment, activity or enterprise from 
which the officer or employee receives compensation or has a financial interest and 
which is sponsored or funded by any state agency, unless the employment, activity or 
enterprise is required as a condition of regular state employment. 

2. No officer or employee shall contract on his or her own behalf as an independent 
contractor with any state agency to provide goods or services. 

Fmmer State Employees (Pub. Contract Code §10411): 

1. For the two-year period from the date he or she left state employment, no fonner state 
officer or employee may enter into a contract in which he or she engaged in any of the 
negotiations, transactions, planning, aiTangements or any pmi of the decision-making 
process relevant to the contract while employed in any capacity by any state agency. 

2. For the twelve-month period from the date he or she left state employment, no former 
state officer or employee may enter into a contract with any state agency if he or she was 
employed by that state agency in a policy-making position in the same general subject 
area as the proposed contract within the 12-month peliod prior to his or her leaving state 
service. 

G. Each Corps District shall comply with the requirements of the Federal Employees ' 
Compensation Act (5 U.S.C. §8101 , et seq.) and any other applicable federal laws, 
regulations, or policies relating to federal workers ' compensation requirements, and the 
Corps Districts affitm to comply with such provisions before commencing the perfmmance 
of the work of this Agreement. 
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H. Each Corps District assures the State that it complies with the Americans with Disabilities 
Act (ADA) of 1990 (42 U.S.C. 12101, et seq.), which prohibits discrimination on the basis of 
disability, as well as all applicable regulations and guidelines issued pursuant to the ADA. 

I. An amendment is required to change the Corps or Corps District name as listed on this 
Agreement. Upon receipt oflegal documentation of the name change the State will process 
the amendment. Paynient of invoices presented with a new name cannot be paid prior to 
approval of said amendment. 

J. Time is of the essence in this Agreement. 

K. The consideration to be paid to the Corps Districts, as provided herein, shall be in 
compensation for all of the Corps Districts' expenses incurred in the performance hereof, 
including travel, per diem, and taxes, unless otherwise expressly so provided. 

L. This Agreement will not affect any pre-existing or independent relationships or obligations 
between the Parties. 

M. The Corps Districts' pmiicipation in this Agreement does not imply endorsement of Caltrans 
projects nor does it diminish, modify, or otherwise affect Corps statutory or regulatory 
authorities. The Caltrans' pmiicipation in this Agreement does not imply endorsement of the 
Corps Districts' activities nor does it diminish, modify, or otherwise affect Caltrans statutory 
or regulatory authorities. 

N. If any provision of this Agreement is detennined to be invalid or unenforceable, the 
remaining provisions will remain in force and unaffected to the fullest extent pennitted by 
law and regulation. 

0. This Agreement, including any documents incorporated by reference or attachments thereto, 
but excluding the pre-existing relationships or obligations between the Pmiies, constitute the 
entire Agreement between the Pmiies. All prior or contemporaneous agreements, 
understandings, representations and statements, oral or written, are merged herein and shall 
be of no futiher force or effect. The documents incorporated into this Agreement by 
reference are listed on the STD. 213 cover page of this Agreement. 

P. Each Corps District shall perfonn the work contemplated with resources available within its 
own organization and no po11ion of the work shall be subcontracted. 

Q. This Agreement is not assignable by the Corps Districts, either in whole or in pati, without 
the consent ofCaltrans in the form of a fmmal written amendment. 

R. Justification and explanation of Caltrans programs or projects before other agencies, 
depmiments and offices will not be the responsibility of the Corps Districts. The Corps 
Districts may provide, upon request from Caltrans, any assistance necessary to suppmi 
justification or explanations of activities conducted under this Agreement. In general, each 
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Corps District is responsible only for public infonnation regarding the Corps District' s 
Regulatory activities. 

Article XIII.- AMENDMENT, MODIFICATION AND TERMINATION 

A. No amendment or variation of the te1ms of this Agreement shall be valid unless made in 
writing, signed by the Pmties and approved as required. No oral understanding or Agreement 
not incorporated in the Agreement is binding on any of the Pmties. 

B. The Pmties reserve the right to te1minate tllis Agreement without cause upon thilty (30) days 
written notice to the applicable Pmty(ies) or immediately in the event of material breach .. 

C. Caltrans may terminate this Agreement immediately for good cause. The term "good cause" 
rnay be defined as "impossibility of performance" or "frustration of purpose," but does 11ot 
include material breach, default, or te1mination without cause. In tills instance, the 
Agreement termination shall be effective as of the date indicated on the State' s notification to 
the Corps Districts. 

D. In the event ofte1mination, the Corps Districts will provide a final statement of expenditures 
in accordance with Article VII.C.9. If there is an unexpended balance, the Corps agrees to 
remit to Caltrans the unexpended balance of the advance payment witilln thilty (30) calendar 
days after the fmal statement of expenditures, and subject to the availability of funds. 
Unexpended balance shall not include reasonably incuned non-cancellable, non-refundable 
costs up to the day of tennination. Non-cancellable, non-refundable costs will mean costs 
reasonably incuned by the Corps District as of the date of te1mination that have been 
expended or committed and are not reasonably subject to refund or cancellation. In the final 
statement of expenditures, the Corps Districts will include an explanation of the non
cancelleable and non-refundable costs. 

E. In the event that the total Agreement amount is expended prior to the expiration date, 
Caltrans may, at its discretion, te1minate tills Agreement with till1ty (30) days notice to the 
Corps Districts. 

F. In the event of termination under tills Alticle, the Corps Districts will evaluate and process 
Caltrans ' pe1mit applications in accordance with ordinary pe1mit processing procedures in 
accordance with applicable Federal laws. 

IN WITNESS WHEREOF, tills Agreement is executed by the Califomia Depmtment of 
Transpmtation acting by and through its authorized officers, the Cillef, Division of 
Environmental Analysis and the Cillef, Division of Procurement and Contracts or Designee, and 
by the U.S. Atmy Corps of Engineers ' Sacramento District, San Francisco District and Los 
Angeles District, through their authorized officers. 
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CALIFORNIA DEPARTMENT OF TRANSPORTATION 

B~C.~~~ 
Katrina Pierce, Chief 
Division of Environmental Analysis 
California Department of Transportation 

Date: ------=--'li-~.....!.....<...j;_..:::::::rs:;...,__ ___ _ 
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CALIFORNIA DEPARTMENT OF TRANSPORTATION 

Michelle Thompson, Contract Officer 
Division of Procurement and Contracts 
California Department of Transportation 

Date:______;::;~_-_/ J-_ / _ _:j _____ _ 
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U.S. ARMY CORPS OF ENGINEERS, SACRAMENTO DISTRICT 

By: 1L~ 
Michael J. Farrell 
Colonel, US Army 
Commander and District Engineer 

Date: Z.~ ZD£ 
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U.S. ARMY CORPS OF ENGINEERS, SAN FRANCISCO DISTRICT 

By: -----#;t_c_·~-----
John C. Morrow 
Lieutenant Colonel, US Army 
Commander and District Engineer 

Date: _0'5_F_(}_8_(_) ____ _ 
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U.S. ARMY CORPS OF ENGINEERS, LOS ANGELES DISTRICT 

By:~~~---====-------

Kimberly M. Colloton, PMP 
Colonel, US Army 
Commander and District Engineer 

Date: _7+--/ ?-+---'/J~tJ __ ·_ 
I 
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U.S. Army Corps of Engineers' Sacramento District, San Francisco District, and Los Angeles District 
FIVE YEAR BUDGET ESTIMATE SUMMARY 

Federal Fiscal Years 2015-2020 

Federai .Fiscal Year 2015 (Feb 1, 2015- Sept 30, 2015) 

Los Angeles SPL $321,256 

Sacramento SPK $139,577 

San Francisco SPN $131,230 

!TOTAL REQUEST ( FY15) $592,0631 

Federal Fiscal Year 2016 (Oct 1, 2015- Sept 30, 2016) 

Los Angeles SPL $485,856 

Sacramento SPK $212,034 

San Francisco SPN $201,115 

!TOTAL REQUEST (FY16) $899,0051 

Federal Fiscal Year 2017 (Oct 1, 2016 ·Sept 30, 2017) 

Los Angeles SPL $489,860 

Sacramento SPK $214,957 

San Francisco SPN $202,834 

!TOTAL REQUEST (FY17) $907,6511 

Federal Fiscal Year 2018 (Oct 1, 2017- Sept 30, 2018) 

Los Angeles SPL $493,864 

Sacramento SPK $216,695 

San Francisco SPN $204,553 

!TOTAL REQUEST ( FY18) $915,1121 

Federal Fiscal Year 2019 (Oct 1, 2018 ·Sept 30, 2019) 

Los Angeles SPL $497,868 

Sacramento SPK $218,988 

San Francisco SPN $206,272 

!TOTAL REQUEST ( FY19) $923,1281 

Federal Fiscal Year 2020 (Oct 1, 2019 ·Jan 31, 2020) 

Los Angeles SPL $167,286 

Sacramento SPK $71,413 

San Francisco SPN $68,979 

!TOTAL REQUEST ( FY20) $307,6781 

TOTAL REQUEST ( 5 YEARS) $4,544,6371 



Attachment 1: Cost Estimate- Los Angeles District 

Labor Costs: 
Contract Management (GS-11/12) 
In-house Outreach/Presentation (GS-11/12) 
Programmatic Coordination (GS-11/12) 
EIS as Cooperating Agency (GS-11/12) 
NEPA/4041ntegration (GS-11/12) 
Standard Pemnlt (GS-11/12) 
Modify Standard Permit (GS-11/12) 
Letter of Permission (GS-11/12) 
Modify Letter of Permission (GS-11/12) 
Nationwide/Regional General Permit (GS-11/12) 
Re-verify NWP/RGP/PGP (GS-11/12) 
Jurisdictional Determination (GS-11/12) 
Screen Incoming Applications/Requests (GS-11/12) 
Review Mitigation & Monitoring Plan (GS-11/12) 
Mitigation Site compliance (w/site visit) (GS-11 /12) 
Permit compliance (w/site visit) (GS-11/12) 
Resolution of Non-compliance w/permit (GS-11/12) 
No Permit Required Letter (GS-11/12) 
Pre-Application Meeting (GS-11/12) 
Pre-Application Coordination (GS-11/12) 
Informal ESA consultation (GS-11/12) 
Formal ESA consultation (GS-11/12) 
EFH consultation (GS-11/12) 
Administrative/Clerical/Budget Support (GS-7/9) 
(ORM) Reports Specialist (GS-11/12) 
Office of Counsel Support (GS-13/14) 
Cultural Resources Specialist Support (GS-13/14) 
Wetland Ecologist Specialist Support (GS-13/14) 
Subtotal Labor Costs 
Direct Costs: 
Organized Training/Workshop 
Transportation/GSA Vehicle (daily rate) 
Temporary Duty Yonder(TDY)/Travel (per trip) 
Subtotal Direct Costs 
Total: 

Rate Calculations 

Fully Burdened Hourly Rate 

GS-7/9 Administrative/Clerical/Budget Analyst 
GS-11/12 Regulatory Project Manager 
GS-11/12 (ORM) Reports Specialist 
GS-13/14 Cultural Resources Specialist 
GS-13/14 Ecologist/Wetland Specialist 
GS-13/14 Attorney/Office of Counsel 

Federal Fiscal Year 2015 
(Feb 1, 2015 -Sept 30, 2015) 

Hours Rate Cost 
100 $121 $12,100 
50 $121 $6,050 
30 $121 $3,630 
80 $121 $9,680 
80 $121 $9,680 

400 $121 $48,400 
30 $121 $3,630 
15 $121 $1,815 
10 $121 $1,210 

300 $121 $36,300 
60 $121 $7,260 

150 $121 $18,150 
100 $121 $12,100 
150 $121 $18,150 
150 $121 $18,150 
150 $121 $18,150 
55 $121 $6,655 
16 $1 21 $1 ,936 
40 $121 $4,840 

100 $121 $12,100 
33 $121 $3,993 
40 $121 $4,840 
15 $121 $1,815 
16 $73 $1,168 
30 $121 $3,630 
32 $166 $5,312 
32 $166 $5,312 

200 $166 $33,200 
2464 $309,256 

1 $10,000 $10,000 
20 $25 $500 

5 $300 $1 ,500 
$12,000 

$321,256 

Federal Fiscal Year 2015 

GS-7/9 GS-11/12 GS-13/14 
$73.00 $121.00 $166.00 

Federal Fiscal Year 2016 
(Oct 1, 2015- Sept 30, 2016) 

Hours Rate Cost 
100 $122 $12,200 
160 $122 $19,520 
40 $122 $4,880 

120 $122 $14,640 
120 $122 $14,640 
600 $122 $73,200 

30 $122 $3,660 
26 $122 $3,172 
10 $122 $1,220 

600 $122 $73,200 
60 $122 $7,320 

150 $122 $18,300 
100 $122 $12,200 
240 $122 $29,280 

. 320 $122 $39,040 
320 $122 $39,040 
60 $122 $7,320 
16 $122 $1,952 
40 $122 $4,880 

100 $122 $12,200 
33 $122 $4,026 
60 $122 $7,320 
15 $122 $1,830 
16 $74 $1,184 
40 $122 $4,880 
32 $1-68 $5,376 
32 $168 $5,376 

250 $168 $42,000 
3690 $463,856 

2 $10,000 $20,000 
20 $25 $500 

5 $300 $1,500 
$22,000 

$485,856 

Federal Fiscal Year 2016 
estimated 1% COLA Increase 

GS-7/9 GS-11/12 GS-13/14 
$74.00 $122.00 $168.00 

U.S. Army Corps of Engineers 
Los Angeles (SPL) 

Federal Fiscal Year 2017 Federal Fiscal Year 2018 

(Oct 1, 2016 -Sept 30, 2017) (Oct 1, 2017- Sept 30, 2018) 
Hours Rate Cost Hours Rate Cost 

100 $123 $12,300 100 $124 $12,400 
160 $123 $19,680 160 $124 $19,840 

40 $123 $4,920 40 $124 $4,960 
120 $123 $14,760 120 $124 $14,880 
120 $123 $14,760 120 $124 $14,880 
600 $123 $73,800 600 $124 $74,400 

30 $123 $3,690 30 $124 $3,720 
26 $123 $3,198 26 $124 $3,224 
10 $123 $1 ,230 10 $124 $1,240 

600 $123 $73,800 600 $124 $74,400 
60 $123 $7,380 60 $124 $7,440 

150 $123 $18,450 150 $124 $18,600 
100 $123 $12,300 100 $124 $12,400 
240 $123 $29,520 240 $124 $29,760 
320 $123 $39,360 320 $124 $39,680 
320 $123 $39,360 320 $124 $39,680 

60 $123 $7,380 60 $124 $7,440 
16 $123 $1,968 16 $124 $1,984 
40 $123 $4,920 40 $124 $4,960 

100 $123 $12,300 100 $124 $12,400 
33 $123 $4,059 33 $124 $4,092 
60 $123 $7,380 60 $124 $7,440 
15 $123 $1,845 15 $124 $1 ,860 
16 $75 $1,200 16 $76 $1,216 
40 $123 $4,920 40 $124 $4,960 
32 $170 $5,440 32 $172 $5,504 
32 $170 $5,440 32 $172 $5,504 

250 $170 $42,500 250 $172 $43,000 
3690 $467,860 3690 $471,864 

2 $10,000 $20,000 2 $10,000 $20,000 
20 $25 $500 20 $25 $500 
5 $300 $1 ,500 5 $300 $1,500 

$22,000 $22,000 
$489,860 $493,864 

Federal Fiscal Year 2017 Federal Fiscal Year 2018 
estimated 1% COLA increase estimated 1% COLA increase 

GS-7/9 GS-11/12 GS-13/14 GS-7/9 GS-11/12 GS-13/14 
$75.00 $123.00 $170.00 $76.00 . $124.00 $172.00 

Federal Fiscal Year 2019 

(Oct 1, 2018- Sept 30, 2019) 
Hours Rate Cost 

100 $125 $12,500 
160 $125 $20,000 

40 $125 $5,000 
120 $125 $15,000 
120 $125 $15,000 
600 $125 $75,000 

30 $125 $3,750 
26 $125 $3,250 
10 $125 $1 ,250 

600 $125 $75,000 
60 $125 $7,500 

150 $125 $18,750 
100 $125 $12,500 
240 $125 $30,000 
320 $125 $40,000 
320 $125 $40,000 

60 $125 $7,500 
16 $125 $2,000 
40 $125 $5,000 

100 $125 $12,500 
33 $125 $4,125 
60 $125 $7,500 
15 $125 $1,875 
16 $77 $1,232 
40 $125 $5,000 
32 $174 $5,568 
32 $174 $'5,568 

250 $174 $43,500 
3690 $475,868 

2 $10,000 $20,000 
20 $25 $500 
5 $300 $1,500 

$22,000 
$497,868 

Federal Fiscal Year 2019 
estimated 1% COLA increase 

GS-7/9 GS-11/12 GS-13/14 
$77.00 $125.00 $174.00 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 

Attachment 1 
Page 2 of 4 

Federal Fis<;al Year 2020 
(Oct 1, 2019- Jan 31, 2020) 

Hours Rate Cost 
40 $126 $5,040 
53 $126 $6,678 
13 $126 $1,638 
40 $126 $5,040 
40 $126 $5,040 

200 $126 $25,200 
10 $126 $1,260 
9 $126 $1,134 
3 $126 $378 

200 $126 $25,200 
20 $126 $2,520 
50 $126 $6,300 
33 $126 $4,158 
80 $126 $10,080 

110 $126 $13,860 
110 $126 $13,860 
20 $126 $2,520 

5 $126 $630 
15 $126 $1 ,890 

. 33 $126 $4,158 
11 $126 $1,386 
20 $126 $2,520 

5 $126 $630 
7 $78 $546 

15 $126 $1,890 
15 $176 $2,640 
15 $176 $2,640 

100 $176 $17,600 
1272 $166,436 

0 $0 $0 
10 $25 $250 
2 $300 $600 

$850 
$167,286 

Federal Fiscal Year 2020 
estimated 1% COLA Increase 

GS-7/9 GS-11/12 GS-13/14 
$78.00 . $126.00 $176.00 

Grand Total: $2,455,990 



Attachment 1: Cost Estimate- Sacramento District 

Labor Costs: 
Contract Management (GS-11/12) 
In-house Outreach/Presentation (GS-11/12) 
Programmatic Coordination (GS-1 1/12) 
EIS as Cooperating Agency (GS-11/12) 
NEPA/404 Integration (GS-11/12) 
Standard Permit (GS-11/12) 
Modify Standard Permit (GS-11/12) 
Letter of Permission (GS-11/12) 
Modify Letter of Permission (GS-11/12) 
Nationwide/Regional General Permit (GS-11/12) 
Re-verify NWP/RGP/PGP (GS-7/9) 
Jurisdictional Determination (GS-11/12) 
Screen Incoming Applications/Requests (GS-11/12) 
Review Mitigation & Monitoring Plan (GS-11/12) 
Mitigation Site compliance (w/site visit) (GS-11/12) 
Permit compliance (w/site visit) (GS-11/12) 
Resolution of Non-compliance w/permit (GS-11/12) 
No Permit Required Letter (GS-11/12) 
Pre-Application Meeting (GS-11/12) 
Pre-Application Coordination (GS-11 /12) 
lnfonmal ESA consultation (GS-11/12) 
Formal ESA consultation (GS-11/12) 
EFH consultation (GS-11/12) 
Administrative/Clerical/Budget Support (GS-7/9) 
(ORM) Reports Specialist (GS-11/12) 
Office of Counsel Support (GS-13/14) 
Cultural Resources Specialist Support (GS-13/14) 
Wetland Specialist Support (GS-13/14) 
Subtotal Personnel Costs 
Direct Costs: 
Organized Training/Workshop 
Transportation/GSA Vehicle (daily rate) 
Temporary Duty Yonder{TDY)/Travel (per trip) 
Subtotal Direct Costs 
Total: 

Rate Calculations 

Fully Burdened Hourly Rate 

GS-7/9 Administrative/Clerical/Budget Analyst 
GS-11/12 Regulatory Project Manager 
GS-11/12 (ORM) Reports Specialist 
GS-13/14 Cultural Resources Specialist 
GS-13/14 Ecolog ist/Wetland Specialist 
GS-13/14 Attorney/Office of Counsel 

Federal Fiscal Year 2015 

(Feb 1, 2015- Sept 30, 2015) 
Hours Rate Cost 

66 $87 $5,742 
26 $87 $2,262 
26 $87 $2,262 
80 $87 $6,960 
26 $87 $2,262 

132 $87 $11,484 
13 $87 $1,131 
17 $87 $1,479 
6 $87 $522 

396 $87 $34,452 
6 $62 $372 

198 $87 $17,226 
13 $87 $1,131 

158 $87 $13,746 
49.5 $87 $4,307 
49.5 $87 $4,307 

40 $87 $3,480 
2.5 $87 $218 

6 $87 $522 
49.5 $87 $4,307 

22 - · $87 $1,914 
40 $87 $3,480 
10 $87 $870 
10 $62 $620 

2.5 $87 $218 
13 $132 $1,716 
26 $132 $3,432 
26 $132 $3,432 

1509.5 $133,852 

1 $5,000 $5,000 
5 $25 $125 
2 $300 $600 

$5,725 
$139,577 

Federal Fiscal Year 2015 

GS-7/9 GS-11/12 GS-13/14 
$62.00 $87.00 $132.00 

Federal Fiscal Year 2016 

(Oct 1, 2015- Sept 30, 2016) 
Hours Rate Cost 

100 $88 $8,800 
40 $88 $3,520 
40 $88 $3,520 

120 $88 $10,560 
40 $88 $3,520 

200 $88 $17,600 
20 $88 $1,760 
26 $88 $2,288 
10 $88 $880 

600 $88 $52,800 
10 $62 $620 

300 $88 $26,400 
20 $88 $1,760 

240 $88 $21,120 
75 $88 $6,600 
75 $88 $6,600 
60 $88 $5,280 
5 $88 $440 

10 $88 $880 
75 $88 $6,600 
33 $88 $2,904 
60 $88 $5,280 
15 $88 $1,320 
15 $62 $930 
4 $88 $352 

20 $133 $2,660 
40 $133 $5,320 
40 $133 $5,320 

2293 $205,634 

1 $5,000 $5,000 
20 $25 $500 

3 $300 $900 
$6,400 

$212,034 

Federal Fiscal Year 2016 
estimated 1% COLA increase 

GS-7/9 GS-11/12 GS-13/14 
$62.00 $88.00 $133.00 

U.S. Army Corps of Engineers 

Sacramimto (SPK) 

Federal Fiscal Year 2017 Federal Fiscal Year 2018 

(Oct 1, 2016 -Sept 30, 2017) (Oct 1, 2017 ·Sept 30, 2018) 
Hours Rate Cost Hours Rate Cost 

100 $89 $8,900 100 $90 $9,000 
40 $89 $3,560 40 $90 $3,600 
40 $89 $3,560 40 $90 $3,600 

120 $89 $10,680 120 $90 $10,800 
40 $89 $3,560 40 $90 $3,600 

200 $89 $17,800 200 $90 $18,000 
20 $89 $1,780 20 $90 $1,800 
26 $89 $2,314 26 $90 $2,340 
10 $89 $890 10 $90 $900 

600 $89 $53,400 600 $90 $54,000 
20 $63 $1,260 10 $63 $630 

300 $89 $26,700 300 $90 $27,000 
20 $89 $1,780 20 $90 $1,800 

240 $89 $21,360 240 $90 $21,600 

75 $89 $6,675 75 $90 $6,750 

75 $89 $6,675 75 $90 $6,750 
60 $89 $5,340 60 $90 $5,400 

5 $89 $445 5 $90 $450 

10 $89 $890 10 $90 $900 

75 $89 $6,675 75 $90 $6,750 

33 $89 $2,937 33 $90 $2,970 

60 $89 $5,340 60 $90 $5,400 

15 $89 $1,335 15 $90 $1,350 

15 $63 $945 15 $63 $945 
4 $89 $356 4 $90 $360 

20 $134 $2,680 20 $136 $2,720 
40 $134 $5,360 40 $136 $5,440 
40 $134 $5,360 40 $136 $5,440 

2303 $208,557 2293 $210,295 

1 $5,000 $5,000 1 $5,000 $5,000 
20 $25 $500 20 $25 $500 

3 $300 $900 3 $300 $900 
$6,400 $6,400 

$214,957 $216,695 

Federal Fiscal Year 2017 Federal Fiscal Year 2018 
estimated 1% COLA increase estimated 1% COLA increase 

GS-7/9 GS-11/12 GS-13/14 GS-7/9 GS-11/12 GS-13/14 
$63.00 $89.00 $134.00 $63.00 $90.00 $136.00 

Federal Fiscal Year 2019 

(Oct 1, 2018 -Sept 30, 2019) 
Hours Rate Cost 

100 $91 $9,100 
40 $91 $3,640 

40 $91 $3,640 
120 $91 $10,920 

40 $91 $3,640 

200 $91 $18,200 
20 $91 $1,820 
26 $91 $2,366 
10 $91 $910 

600 $91 $54,600 

10 $64 $640 

300 $91 $27,300 
20 $91 $1,820 

240 $91 $21,840 
75 $91 $6,825 
75 $91 $6,825 
60 $91 $5,460 

5 $91 $455 
10 $91 $910 
75 $91 $6,825 
33 $91 $3,003 
60 $91 $5,460 
15 $9 1 $1,365 
15 $64 $960 
4 ' $91 $364 

20 $137 $2,740 

40 $137 $5,480 
40 $137 $5,480 

2293 $212,588 

1 $5,000 $5,000 . 
20 $25 $500 . 

3 $300 $900 
$6,400 

$218,988 

Federal Fiscal Year 2019 
estimated 1% COLA increase 

GS-7/9 GS-11/12 GS-13/14 
$64.00 $91.00 $137.00 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 
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Federal Fiscal Year 2020 

(Oct 1, 2019- Jan 31, 2020) 
Hours Rate Cost 

33 $92 $3,036 
13 $92 $1,196 
13 $92 $1,196 
40 $92 $3,680 
13 $92 $1,196 
66 $92 $6,072 

7 $92 $644 
9 $92 $828 
3 $92 $276 

198 $92 $18,216 
3 $64 $192 

99 $92 $9,108 
7 $92 $644 

79 $92 $7,268 
25 $92 $2,300 
25 $92 $2,300 
20 $92 $1,840 

2 $92 $184 
3 $92 $276 

25 $92 $2,300 
11 $92 $1,012 
20 $92 $1,840 

5 $92 $460 
5 $64 $320 
1 $92 $92 
7 $139 $973 

13 $139 $1,807 
13 $139 $1,807 

758 $71,063 

0 $5,000 $0 
2 $25 $50 
1 $300 $300 

$350 
$71,413 

Federal Fiscal Year 2020 
estimated 1% COLA increase 

GS-7/9 GS-11/12 GS-13/14 
$64.00 $92.00 $139.00 

Grand Total: $934,087 



Attachment 1: Cost Estimate - San Francisco District 

Labor Costs: 
Contract Management (GS-12) 
In-house Outreach/Presentation (GS-12) 
Programmatic Coordination (GS-12) 
EIS as Cooperating Agency (GS~12) 
NEPA/404 Integration (GS-12) 
Standard Permit (GS-12) 
Modify Standard Permit (GS-12) 
Letter of Permission (GS-12) 
Modify Letter of Permission (GS-12) 
Nationwide/Regional General Permit (GS-12) 
Re-verify NWP/RGP/PGP (GS-12) 
Jurisdictional Determination (GS-12) 
Screen Incoming Applications/Requests (GS-12) 
Review Mitigation & Monitoring Plan (GS-12) 
Mitigation Site compliance (w/site visit) (GS-12) 
Permit compliance (w/site visit) (GS-12) 
Resolution of Non-compliance w/permit (GS-12) 
No Permit Required Letter (GS-12) 
Pre-Application Meeting (GS-12) 
Pre-Application Coordination (GS-12) 
Informal ESA consultation (GS-12) 
Formal ESA consultation (GS-12) 
EFH consultation (GS-12) 
Cultural Resources Speci<!liSt Support (GS-12) 
Wetland Specialist Support (GS-13) 
Subtotal Labor Costs 
Direct Costs: 
Organized Training/Workshop 
Transportation/GSA Vehicle (daily rate) 
Temporary Duty (TDY)/Travel (per trip) 
Subtotal Direct Costs 
Total: 

Rate Calculations 

Fully Burdened Hourly Rate 

GS-12 Regulatory Project Manager 
GS-13 Ecologist/Wetland Specialist 

Federal Fiscal Year 2015 

(Feb 1, 2015- Sept 30, 2015} 
Hours Rate Cost 

40 $114.00 $4,560 
13 $114.00 $1,482 
53 $114.00 $6,042 
27 $114.00 $3,078 
40 $114.00 $4,560 

200 $114.00 $22,800 
27 $114.00 $3,078 
17 $114.00 $1,938 
7 $114.00 $798 

83 $1 14.00 $9,462 
13 $114.00 $1,482 

150 $114.00 $17,100 
13 $114.00 $1,482 

160 $114.00 $18,240 
40 $114.00 $4,560 
40 $114.00 $4,560 
80 $114.00 $9,120 
3 $114.00 $342 

40 $114.00 $4,560 
7 $114.00 $798 

22 $114.00 $2,508 
27 $114.00 $3,078 
10 $114.00 $1,140 
7 $114.00 $798 

13 $128 $1,664 
1132 $129,230 

0 $0 $0 
20 $55 $1,100 
3 $300 $900 

$2,000 
$131,230 

Federal Fiscal Year 2015 

GS-12 GS-13 
$114.00 $128.00 

Federal Fiscal Year 2016 

(Oct 1, 2015 -Sept 30, 2016) 
Hours Rate Cost 

60 $115.00 $6,900 
20 $115.00 $2,300 
80 $115.00 $9,200 
40 $115.00 $4,600 
60 $115.00 $6,900 

300 $115.00 $34,500 
40 $115.00 $4,600 
26 $115.00 $2,990 
10 $1 15.00 $1,150 

125 $115.00 $14,375 
20 $115.00 $2,300 

225 $115.00 $25,875 
20 $115.00 $2,300 

240 $115.00 $27,600 
60 $1 15.00 $6,900 
60 $115.00 $6,900 

120 $115.00 $13,800 
5 $115.00 $575 

60 $115.00 $6,900 
10 $115.00 $1,150 
33 $115.00 $3,795 
60 $115.00 $6,900 
15 $115.00 $1,725 
10 $115.00 $1, 150 
20 $129 $2,580 

1719 $197,965 

0 $0 $0 
30 $55 $1,650 

5 $300 $1,500 
$3,150 

$201,115 

Federal Fiscal Year 2016 
estimated 1% COLA increase 

GS-12 GS-13 
$1 15.00 $129.00 

U.S. Army Corps of Engineers 

San Francisco (SPN) 

Federal Fiscal Year 2017 Federal Fiscal Year 2018 

_lOci 1, 2016- Sept 30, 2017) (Oct 1, 2017 ·Sept 30, 2018) 
Hours Rate Cost Hours Rate Cost 

60 $116.00 $6,960 60 $117.00 $7,020 
20 $116.00 $2,320 20 $117.00 $2,340 
80 $116.00 $9,280 80 $117.00 $9,360 
40 $116.00 $4,640 40 $117.00 $4,680 
60 $116.00 $6,960 60 $117.00 $7,020 

300 $116.00 $34,800 300 $117.00 $35,100 
40 $116.00 $4,640 40. $117.00 $4,680 
26 $116.00 $3,016 26 $117.00 $3,042 

10 $116.00 $1,160 10 $1 17.00 $1,170 

125 $116.00 $14,500 125 $117.00 $14,625 

20 $116.00 $2,320 20 $1 17.00 $2,340 

225 $116.00 $26,100 225 $117.00 $26,325 

20 $116.00 $2,320 20 $117.00 $2,340 

240 $116.00 $27,840 240 $117.00 $28,080 

60 $116.00 $6,960 60 $117.00 $7,020 

60 $116.00 $6,960 60 $117.00 $7,020 

120 $116.00 $13,920 120 $117.00 $14,040 

5 $116.00 $580 5 $117.00 $585 
60 $116.00 $6,960 60 $117.00 $7,020 

10 $116.00 $1,160 10 $117.00 $1,170 
33 $116.00 $3,828 33 $117.00 $3,861 
60 $116.00 $6,960 60 $117.00 $7,020 
15 $116.00 $1,740 15 $117.00 $1,755 
10 $116.00 $1,160 10 $117.00 $1,170 
20 $130 $2,600 20 $131 $2,620 

1719 $199,684 1719 $201,403 

0 $0 $0 0 $0 $0 
30 $55 $1,650 30 $55 $1,650 

5 $300 $1,500 5 $300 $1,500 

$3,150 $3,150 
$202,834 $204,553 

Federal Fiscal Year 2017 Federal Fiscal Year 2018 
estimated 1% COLA increase estimated 1% COLA increase 

GS-12 GS-13 GS-12 GS-13 
$116.00 $130.00 $117.00 $131 .00 

Federal Fiscal Year 2019 

(Oct 1, 2018- Sepl30, 2019) 
Hours Rate Cost 

60 $118.00 $7,080 

20 $118.00 $2,360 

80 $118.00 $9,440 

40 $118.00 $4,720 

60 $118.00 $7,080 
300 $118.00 $35,400 

40 $118.00 $4,720 
26 $118.00 $3,068 
10 $118.00 $1,180 

125 $118.00 $14,750 
20 $118.00 $2,360 

225 $118.00 $26,550 
20 $118.00 . $2,360 

240 $118.00 $28,320 
60 $118.00 $7,080 
60 $118.00 $7,080 

120 $118.00 $14,160 
5 $118.00 $590 

60 $'118.00 $7,080 
10 $118.00 $1,180 
33 $118.00 $3,894 

60 $118.00 $7,080 

15 $118.00 $1,770 

10 $118.00 $1,180 
20 $132 $2,640 

1719 $203,122 

0 $0 $0 
30 $55 $1,650 

5 $300 $1,500 
$3,150 

$206,272 

Federal Fiscal Year 2019 
estimated 1% COLA increase 

GS-12 GS-13 
$118.00 $132.00 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 
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Federal Fiscal Year 2020 

(Oct 1, 2019 ·Jan 31, 2020) 
Hours Rate Cost 

20 $119.00 $2,380 
7 $119.00 $833 

27 $119.00 $3,213 
13 $119.00 $1,547 
20 $119.00 $2,380 

100 $119.00 $11 ,900 
13 $119.00 $1,547 
9 $119.00 $1,071 
3 $119.00 $357 

42 $119.00 $4,998 
7 $119.00 $833 

75 $119.00 $8,925 
7 $119.00 $833 

80 $119.00 $9,520 
20 $119.00 $2,380 
20 $119.00 $2,380 
40 $119.00 $4,760 

2 $119.00 $238 
20 $119.00 $2,380 

3 $119.00 $357 
11 $119.00 $1,309 
20 $119.00 $2,380 

5 $119.00 $595 
3 $1 19.00 $357 
7 $133 $931 

574 $68,404 

0 $0 $0 
5 $55 $275 
1 $300 $300 

$575 
$68,979 

Federal Fiscal Year 2020 
estimated 1% COLA increase 

GS-12 GS-13 
$119.00 $133.00 

Grand Total: $1,014,983 



Contract Number 43A0323 
U.S. Army Corps of Engineers 
XXXX District 

To: Caltrans Contract Manager 

From: XXXX, Corps Contract Manager or Caltrans Liaison 

Attachment 2 

Date of Report: XXXX 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 

Page 1 of 2 

Subject: Quarterly Report for Q~ (For work from Month Day. Year through Month Day, Year) 

I. Pending Actions 
Corps ID # District Project Name/Description Date Pending Corps Staff Comments 

EA# Received Action 

II p . "t D .. erm1 eCISIOnS c It d & P ompe e T" f c rocessmg 1me or It d P ompee "ts erm1 
Corps District Project Name Date Date Date Action #of Days Performance Corps Staff 
ID# EA# Application Application Action Type to Measure 

Received Complete Complete Complete Met? 
(Y/N*/NA) 

1 
2 
3 
4 

Ill. Other Actions (Jurisdictional Determinations (JD)s, Compliance, National Environmental Policy Act (NEPA) 
Coordination) 

Corps District Project Date Date Date Action #of Days Performance Federal Corps Staff 
ID# EA# Name Application Application Action Type to Measure Lead 

Received Complete Complete Complete Met? (CTor 
(Y/N*/NA) Corps) 

*If No, please explam below 



Project Name 
1 
2 
3 

IV. Meetings and Field Visits Attended 
Corps ID # District Project Name 

EA# 

V. Summary of Expenditures for the Quarter 
Should include all expenditures for the quarter 

Date of Description 
Expenditure 

Reason Performance Measure Not Met 

Action Type Date of Type of Meeting 
Meeting 

Reason 

Expenditure Total for the Quarter: 
Balance: 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 

Page 2 of2 

Corps Staff Attended 

Cost 

VI. Describe any Improvements the Corps has documented in coordinating and streamlining environmental reviews 

VII. Identify any Recommendations for improving consultation and coordination between Caltrans and the Corps personnel 

VIII. Identify any Programmatic Activity 

IX. Identify any Training Attended or Provided 

X. Identify any NEPA/404 Discussions/Activity 

XI. List Acronyms used (define) 



Attachment 3 

Caltrans District and U.S. Army 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 

Page 1 of 1 

Corps of Engineers California Regulatory Districts 

DISTRICT 1 
Eureka 

DISTRICT4 
Oakland 

DISTRICTS 
San Luis Obispo 

Note: This map is a general map for planning purposes. 

D CAL TRANS DISTRICT BOUNDARIES 

U.S. Army Corps of Engineers Districts 

[=:J San Francisco District 

D Sacramento District 

D Los Angeles District 

U.S. Army Corps of Engineers Regulatory Office Locations 

• San Francisco Regulatory Office 
1455 Market Street 
San Francisco, CA 94103 
Phone: (415)503-6795 

• Sacramento Regulatory Office 
1325 J Street, Room 1480 
Sacramento, CA 95814 
Phone: (916) 557-5250 

• Los Angeles Regulatory Office 
915 Wilshire Blvd, Suite 1101 
Los Angeles, CA 90017 
Phone: (213) 452-4285 

DISTRICT9 

DISTRICT& 
Fresno 

DISTRICT7 
Los Angeles 

DISTRICT12 
Irvine 

DISTRICT11 
San Diego 

DISTRICTS 
San Bernardino 

Division of Environmental Analysis 
10/28/14 



Attachment 4 

Quarterly Meetin91 US Army Corps of Engineers Los Angeles 

Current Projects at Agency 
FY 

Dist-EA Project ID 
CFD 

05-49280_ 0500000576 

~ 
I lr 

12-0R0002 

I J 
I I 

Co/Rte/ 
Post Mile 

s.r.,'j,;gn-

ORA-001-

Project Name 

Project Description 

~ Piedras Blancas Realignment 

~realign roadway 

~ Excess L~nd Beach/pch 

I 
--

12-0C5000 u ORA-241 - 28.6 l utineMaintenance 

·--------

I I 
lclean cul·~ert inlets and reps 

12-5C500 u ORA - 405 - 9.3 INb 405 ~'aintenance 

I I, 
I routine maintenance 

11·2E002_ 1100000425 u SO-VAR-0/0 ~ 1 -5 Mitiga\lon- Hallmark 

I I: 
lin san die~o counly in carlsbad purchase and restore mitigation par 
eels for hu r land co 34330 . 

08-34141 - 0800020444 u "'t.i,~·g · ISr-60 PWero 1/c I Phase 1 - Oc 

I I ~ ~ construct S lane overcrossing (phase 1) 

08-00200_ 0800020295 u RIV -01 0 ~/ fAt Riv 10 & 15 @ Various Locations 

I I 
I Install signs, repair railing posl. rerade and repair sldeslope. 
reconslrut;t dam. sandblasUc/ean apply methacrylate sealing to 
deck. 

08·00200_ 0800020295 L __ .l RIV-010-/ I Install Signs, Repair Railing Post. Regrade And Repair, Ect. 

I li 
I install signs, repair railing post. rerade and repair side slope. 
reconstruct dam. sandblasVclean apply methacrylate sealing to 
deck. 

08-0C250_ 0800000040 u s~~,;W· ~ 1-1 0 Express/hov Lane Project 

I I, 
~widening l.hov or express Ins) 

11·2T172_ 1100020362 u ~9.5,~~~6- ~ 1-5 Hov San Elijo Bridge & Dar 

I I, lref.lace san elijo lagoon bridge, including retain in~ walls; reconstruct 
In erchange and hov extension: construct bike Ira I 

r . 
Future Pro1ects 

FY Co/Rte/ 
Project Name 

Dist-EA Project ID 
CFD Post Mile Project Description 

07-21592_ 0700001832 

~ 
lA - 005-011.4 ~ 1 -5 Ultimate Project - Segment 2 

I I: 
lin los angeles county in the cilies of Ia mirada and santa fe springs 
from artesia boulevard to north fork coyote creek overcrosslng 
(se~ment 2) 

07-21 592_ 0700001832 

~ 
LA~ OOS~ 0/1.4 IV alley View, Segment 2 

I li 
lwlden and realign freeway (segment 2) 

Construction 
Dollar 

(In thousands) 

$37,246 

$0 

$17,600 

$719 

$719 

$t,203,257 

$130,000 

Construction 
Dollar 

(in thousands) 

$124,904 

$124,904 

Current Projects: have an Initiation (Submittal) Date but no Completion (Received) date 
Future Projects: have a projected Target Submittal date and no Submittal Date 
Projects Potentially Going to Construction; have an M480 date in next 180 days 

""Print page on 11x17 inch paper 

Penmit or Action 
Target Submittal 

Submittal Date 
File/Permit Number 

I I 

4/30/t3 6/19/13 
404 Individual 

I SPL-2013·00521-TS I 

I 
404 Nationwide _ I 

8/7/14 

I I SPL-2014-00421-SCH I 

I I 

1 8/19/14 404 Amendment 

I SPL-2012-00834-SCH I 

I I 

9/1/14 9/18/14 
404 Nationwide 

I I 

I I 

8/29/14 9/3/14 
404 Nationwide 

I I 

I I 

10/21 /13 1 404 Nationwide 

I SPL-2012-00625-VCC I 

I I 

8/15/1 4 8/14/14 
404. Nationwide 

I I 

I 
JD- Jurisdictional J 8/15/14 8/14/1 4 

Determination 

I I 

I 
JD- Jurisdictional I 5/28/14 

Determination 

I I 

I I 

9/10/14 9/16/14 
404 Individual 

I SPL-2004-01089-SJH I 

Permit or Action 
Target Submittal 

File/Permit Number Submittal Date 

404 Nationwld~ 8/29/14 

408 No. EE2012-091 I 

I 

9/22/14 
404 Nationwide 

408 No. EE2011-75 I 
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30day 1 N d d PA/ED 
letter Apopmlcpalteltoen ee e Received PS&E 

M380 
RTL 

M460 

Agency 

Office 

CT Staff 
Date 

received C• By M200 Agency Staff 

7/25/13 8/31/14 8/11110 12/17/14 10/31/14 _I I Jennifer 9/15/14 
US Army Corps of Engineers 

- Moonjlan 

100% 0% 0% I Los Angeles !Theresa Stevens 

9/7/14 

I· ~ +·;:-r.l".-'"~··""""'" I~·-.... % % I Los Angeles I Sophia Ma 

9/30/14 -. r. ---~ US Army Corps of Engineers I Kedest Ket~ 8/19/14 

-
% I Los Angeles I Sophia Ma 

10/19/14 

r~r. 
---~ US Army Corps of Engineers I Kedest Ketsela 

% I Los Angeles 1 Sophia Ma 

10/31114 

r · ~- ~,.. ~,.. I I, ~- 9/3/14 
f---- _ US Army Corps of Engineers Lavender-Martin 

0% 0% I Los Angeles I Stephanie Hall 

5/7/14 11/1 /14 1/31 /13 9/30/14 10/24/14

1 
I SCOTT 8/26/14 

US Army Corps of Engineers QUINNELL 

100% 0% 0% I Los Angeles I Sophia Ma 

11/15/14 10/5/14 1112/15 3/20/15 .I I 115/14 
____:__ US Army Corps of Engineers Maggi Elgezlry 

0%" 0% 0% I Los Angeles I Veronica Chan 

11/15/14 10/5/14 1112/15 3/20/15 
I US Army Corps of Engineers J Maggi Elgezlry 

0% 0% 0% I Los Angeles I Veronica Chan 

2/1/15 5/26/17 5/29/19 5/29/19 _I I 8/26/14 

- f----
___ US Army Corps of Engineers Adam Compton 

0% 0% 0% I Los Angeles I Veronica Chan 

3/31/15 12/30/14 8/17/15 9/15/15 .I . j, Sandra 9/16/14 
US Army Corps of Eng meers Lavender-Martin 

-

0% 0% 0% I Los Angeles I Stephanie Hall 

30 day Application Needed PA/ED PS&E RTL Agency CT Staff 
letter Received Date 

received Complete By M200 M380 M460 Office Agency Staff 

1tn/14 9/29/14 11/26/14 E 8/25/14 
___ US ~rmy Corps of Engineers Mary Ngo 

I Los Angeles I Stephanie Hall 

11/7/14 8/26/14 
US Army Corps of Engineers Mary Ngo 

100% 0% 0% Los Angeles I Stephanie Hall 
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CT Comments 

LA Cor§s co wi\~ ~~~~ B~irhame for the ermJI 
Water oar 401' tne ~ssue ate 
of the permit htiy de ayed. 

request modification to LOP 

W."st~~f~L'G~ffPJ'Jir~~~~- for Hallmark 

Cor,es to conduct Sec. 7 CQnsultat\og ror 
g~rng 11~d~~ r~e1'8rPt'o~~~.ect, wh c s 

404 Nationwide Permit Is required 

~&~n,:~~~~4 with the Corps to review 

~~gk~g~t~~s4~~b~Ftt:U~~~~~~n 

CTComments 
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For the measures listed below, the Corps is expected to achieve the identified objective, 
for Caltrans-designated Priority Projects, unless Caltrans and Corps have mutually 
agreed to extend the timeframe. 

Performance Standards 

1. Objective: Upon initial receipt of an individual permit application or Pre
construction Notification (PCN), the Corps will notify Caltrans (via telephone or 
email) within fifteen (15) calendar days if the permit application or PCN is 
Federally-complete(1

). If the permit application or PCN is complete, the Corps 
will notify Caltrans of the initial date received stamped on the permit application 
or PCN. 
Measure: The Corps shall provide such notification within the stated time frame 
at least 90% of the time. 

2. Objective: The Corps will request, in writing (via email or letter), specific 
additional information needed to complete an Individual Permit or Nationwide 
Permit (NWP) verification/ Regional General Permit (RGP) notice to proceed 
request within thirty (30) calendar days of initial receipt. Once sufficient 

· information is received, the Corps will notify Caltrans (via telephone or email) 
within fifteen (15) calendar days of the date received stamped on the last piece 
of information needed to complete the request. 
Measure: The Corps shall provide such notification within the stated time frame 
at least 90% of the time. 

3. Objective: Standard Permits (SP) and Letters of Permission (LOP) will be 
processed within ninety (90) calendar days of receiving a Federally-complete 
application, with the exception of those that require the Corps (not Caltrans or 
the Federal Highway Administration (FHWA)) to initiate formal Endangered 
Species Act (ESA) consultation.(2) 
Measure: The Corps shall meet the stated objective at least SO% of the time. 

4. Objective: General Permits, including Nationwide Permits (NWP), will be 
processed within forty-five (45) calendar days of receiving a Federally-complete 
PCN.(3) 

Measure: The Corps shall meet the stated objective at least 80% of the time. 

5. Objective: Jurisdictional Determinations (JD), including Approved JDs, will be 
processed within sixty (60) calendar days of receiving a complete jurisdictional 
determination request. 
Measure: The Corps shall meet the stated objective at least 90% of the time. 



Attachment 5 
Performance Measures 

U.S. Army Corps of Engineers 
Agreement Number 43A0323 

Page 2 of 2 

(
1

) (Federally) complete application: The date received stamped on the last piece of information needed to complete 
the public notice for an ind ividual permit or to complete the PCN for a general permit, see definition of complete 
application in regulations 33 CFR 325.1 (d) and 325.3(a). 
(
2 National Performance Standard: Decide 50% of standard permits & LOPs with in 120 days of a complete 
aP,plication, excluding those with formal ESA consultation . 
(
3 National Performance Standard: Decide 80% of general permits with in 60 days of a complete application. 


