

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

Requirement	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date
OPERATIONS							
Truckee River Basin Reservoirs Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY25 Q4	FY26 Q1
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY26 Q1	FY26 Q3
Englebright HQ Building	\$10M - \$25M	TBD	236220	SB	IFB	FY26 Q1	FY26 Q2
Englebright - VOIP (Work to be included in Englebright Dam HQ Building Contract)	\$250K - \$500K	TBD	238210	SB	IFB	FY26 Q1	FY26 Q2
Pine Flat Dam and Lake Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY26 Q2	FY26 Q4
Black Butte Dam and Reservoir Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY26 Q4	FY27 Q2
Hidden Dam and Reservoir Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY26 Q4	FY27 Q2
New Hogan Dam and Reservoir Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY27 Q1	FY26 Q3
Terminus Dam and Reservoir Water Control Manual Update	\$1M - \$5M	TBD	237110	Unrestricted	Task Order	FY27 Q1	FY27 Q3
CIVIL WORKS							
Natomas - Pumping Plant 5 Upgrade: PP5 relocation to allow seepage berm to be constructed. Discharge pumps will be relocated above the 200-yr WSE and pumps/motors upgraded.	\$10M - \$25M	TBD	237990	Unrestricted	IFB	FY26 Q2	FY26 Q4
Natomas - Reach I Contract 2: Flattening landside levee slope to 2:1 and construction of a patrol rd at the landside levee slope.	\$10M - \$25M	TBD	237990	Unrestricted	IFB	FY25 Q4	FY26 Q1
Hamilton City - Levee Repair Repair of crack in levee constructed earlier in project phase prior to turnover.	\$1M-\$5M	TBD	237990	SB	C	FY26 Q2	FY26 Q3
Folsom Dam Raise - Dike 7 Construction. Raise the existing embankment at Dike 7 by approximately 3.5 feet by constructing a concrete floodwall. Riprap and bedding will be placed along the upstream slope for wind-wave erosion protection.	\$5M-\$10M	TBD	237990	SB	IFB	FY26 Q2	FY26 Q3
Natomas - Remaining Pumping Plant Upgrade: Relocating discharge pipes above the 200-yr WSE.	\$10M - \$25M	TBD	237990	Unrestricted	IFB	FY26 Q4	FY26 Q4

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

Natomas - Reach F & G Levee Construction: Construction of an adjacent levee, seepage berms, patrol road and 700 LF of cut off wall.	\$100M - \$250M	TBD	237990	Unrestricted	IFB	FY27 Q1	FY27 Q2
Natomas - Woodland Corridor Contract 2 (SERVICES CONTRACT): Woodland habitat mitigation planting and maintenance contract on Matsumoto parcel.	\$1M-\$5M	TBD	237110	Unrestricted	TO	FY28 Q1	FY 28 Q1
LSJ- Little Hog Islands Mitigation Sites. Plant growing and installation, plus 5 year plant establishment period.	\$5M-\$10M	6 years	237110	Unrestricted	TO	FY28 Q3	FY28 Q4
LSJ- Grayson Island. Plant growing and installation, plus 5 year plant establishment period.	\$5M-\$10M	6 years	237110	Unrestricted	TO	FY28 Q3	FY28 Q4
LSJ- Phase C-2 (Calaveras Right Bank) Levee Construction. Fix-in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 23,000 linear feet total.	\$100M-\$250M	2 years	237990	Unrestricted	IFB	FY29 Q1	FY29 Q2
LSJ - Phase A Levee Construction (North Stockton). Fix in-place with 50-foot cutoff wall with wind/wave erosion protection. (8,400 linear feet)	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY29 Q1	FY29 Q3
LSJ- Calaveras Mitigation Site. Plant growing and installation, plus 5 year plant establishment period.	\$5M-\$10M	6 years	237110	Unrestricted	TO	FY30 Q3	FY30 Q4
LSJ- Phase B-2 Fourteenmile Slough Closure Structure (Delta Front). Control structure with 50-ft. miter gates.	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY31 Q1	FY31 Q2
LSJ - Phase E-3 Levee Construction (RD404/Duck Creek). Fix in-place with 20-ft cutoff wall. 8,500 linear feet.	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY32 Q3	FY31 Q1
LSJ - Phase E-4 Levee Construction (RD404/Duck Creek). Fix in place with 20-ft cutoff wall and geometry improvements. 3,500 linear feet.	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY33 Q1	FY33 Q2
LSJ - Phase E-2 Levee Construction (RD404/Duck Creek). Fix in-place with cutoff wall and setback levee, cutoff wall. 13,900 linear feet.	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY34 Q1	FY34 Q3
LSJ- Phase B-1 Levee Construction (Delta Front). Seismic setback levee with height/geometry improvements. 10,000 linear feet.	\$100-\$200M	2 years	237990	Unrestricted	IFB	FY34 Q2	FY34 Q4
LSJ - Phase E-1 Levee Construction (RD404/Duck Creek). Fix in-place with 70-foot cutoff wall, and new levee with 4-foot raise. (4,325 linear feet)	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY34 Q3	FY34 Q4
LSJ - Phase E-5 Levee Windows Construction (RD404/Duck Creek).Includes railroad bridges/crossings (UPRR/BNSF) , powerlines, culverts.	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY34 Q4	FY35 Q1

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

LSJ- Van Buskirk Park Mitigation Site. Plant growing and installation, plus 5 year plant establishment period. Might require some earthwork. Will be constructed after setback levee improvements are completed.	\$25M-\$100M	6 years	237110	Unrestricted	TO	FY34 Q4	FY35 Q1
LSJ - Phase C-1 Levee Construction (Delta Front). Levee geometry and seismic fixes. 5,600 linear feet.	\$100M-\$200M	2 years	237990	Unrestricted	IFB	FY35 Q2	FY35 Q3
LSJ- Phase F (North Stockton) Levee Construction. Fix in-place with 50-ft cutoff wall and height improvements. 10,700 linear feet.	\$25M-\$100M	2 years	237990	Unrestricted	IFB	FY35 Q3	FY35 Q4
LSJ- Phase D (Calaveras Left Bank) Levee Construction. Fix in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 21,700 linear feet total.	\$100M - \$250M	2 years	237990	Unrestricted	IFB	FY36 Q1	FY36 Q3
West Sacramento - UPRR Window (formerly I-St Railroad Bridge) AE design.	\$5M-\$10M	TBD	237990	Unrestricted	TO	FY26Q2	FY26
West Sacramento - YBEL-S Stability Levee Construction. Primarily earthwork. ~1700 linear feet.	\$5M-\$10M	TBD	237990	Unrestricted	IFB	FY27	FY27
DVA							
Nothing for DVA FY25							
IIS							
USFS IFG BESS Install	\$500K - \$1M	TBD	236220	SB	C	FY26 Q3	FY26 Q4
USFS Building Decoms	\$500K - \$1M	TBD	236220	SB	C	FY26 Q3	FY26 Q4
MILITARY							
DDJC Tracy Warehouse 28 Fire, Life, and Safety Repairs (DBB) - Convert fire suppression system to antifreeze or dry type system.	\$1M - \$5M	TBD	236220	Competitive 8(a)	C	FY26 Q1	FY26 3Q
DDJC Centralized Gas and Electric Metering (DBB) - Connect utility metering system to centralized monitoring system and data management center.	\$1M - \$5M	TBD	236220	TBD	C	FY26 Q1	FY26 3Q
MOTCO Waterfront Water Distribution PH1 (DBB) - Construct an estimated 9,000 LF of new potable water distribution lines.	\$10M - \$25M	TBD	237110	Unrestricted	C	FY26 Q1	FY26 Q3
MOTCO Waste Water System Repair (DB) - Repair of existing waste water system estimated at 5,000 LF and one lift station.	\$1M - \$5M	TBD	237110	Unrestricted	C	FY26 Q1	FY26 Q2

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

MOTCO Fire Alarm Replacement (DB) - Upgrade Installation fire alarm system to include panels, little voice, sensors and lights.	\$1M - \$5M	TBD	922160	Unrestricted	C	FY26 Q1	FY26 Q2
MOTCO Timber Pile In-Water Demolition	\$5M - \$10M	TBD	236220	Unrestricted	C	FY26 Q1	FY26 Q2
MOTCO Boat Ramp (DBB) - Construct boat ramp for daily access and boat launch into Suisun Bay.	\$1M - \$5M	TBD	236220	SB	C	FY26 Q1	FY26 Q2
Moffett Field Combat Rescue Helicopter (CRH) Simulator Facility (DBB) - Construct an approximately 8,202 GSF facility to house helicopter simulator equipment and associated administrative space, utilities and other supporting infrastructure.	\$10M - \$25M	TBD	236220	SB	C	FY26 Q1	FY26 Q2
MOTCO UP Rail Connection (DBB) - Repair by replacement rail line approximately 7,500 LF.	\$5M - \$10M	TBD	237110	Unrestricted	C	FY26 Q1	FY26 Q3
MOTCO Rail Classyard 1 Curve B347 (DBB) - Construct rail connection into Class Yard 1, 2,000 LF	\$5M - \$10M	TBD	236220	Unrestricted	C	FY26 Q2	FY26 Q3
Presidio of Monterey Repair Barracks Bldg. 629 (DB) - Comprehensive renovation/modernization of 1950s era barracks (approx. 72,000 GSF).	\$25M - \$100M	TBD	236220	TBD	C	FY26 Q2	FY26 Q4
Hill AFB Plating Shop Renovation (DBB) - requirement for phased electro-chemical plating line replacement and facility improvements; facility will maintain continuous operations through renovation	\$100M - \$250M	TBD	236210	Unrestricted	SATOC	FY26 Q2	FY26 Q4
MOTCO Waterfront Water Distribution PH2 (DBB) - Construct an estimated 4,000 LF of new potable water distribution lines.	\$5M - \$10M	TBD	237110	Unrestricted	C	FY26 Q3	FY26 Q4
Hill AFB F-35 Composite Repair & Training Phase 1 (DBB) - new construction of medium bay facility for F-35 composite repair	\$100M - \$250M	TBD	236220	Unrestricted	C	FY26 Q4	FY27 Q4
Presidio of Monterey Repair Barracks Bldg. 627 (DB) - Comprehensive renovation/modernization of 1950s era barracks (approx. 85,000 GSF).	\$25M - \$100M	TBD	236220	TBD	C	FY26 Q4	FY27 Q2
MOTCO Class Yard 1 Repair (DBB) - Repair and reconfigure stub-end rail yard 3,500 LF.	\$5M - \$10M	TBD	237110	Unrestricted	C	FY26 Q4	FY27 Q4
Camp Williams NSA-U (DB) Consolidated Mission Facility - new construction of administrative facility (120,720 SF), unclassified commons facility (31,714 SF), parking structure (255,000 SF), and vehicle control point (VCP)	\$500K - \$1M	TBD	236220	Unrestricted	C	FY26 Q4	FY27 Q4

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

Beale AFB Multi Domain Operations Complex (DB) - new construction of multi-purpose hangar / maintenance and admin facility.	\$100M - \$250M	TBD	236220	Unrestricted	C	FY26 TBD	FY26 TBD
Sierra AD Sanitary Sewer System Repair (Garrison Area) (DBB) - Repair of existing sanitary sewer system estimated at 4,000 LF of piping and associated manholes.	\$5M - \$10M	TBD	237110	SB	C	FY26 TBD	FY26 TBD
DDJC Tracy Install Solar Covered Parking Structures (DB) - Construct solar parking canopies and charging stations near HQ building.	\$1M - \$5M	TBD	236220	SB	C	FY26 TBD	FY26 TBD
DDJC Tracy Sanitary Sewer Repair (DBB) - Repair damaged sections of existing sanitary sewer system.	\$1M - \$5M	TBD	236220	TBD	C	FY26 TBD	FY26 TBD
MOTCO Bypass Road (DBB) - Construct new asphaslt bypass road 4,000 LF	\$5M - \$10M	TBD	236220	SB	C	FY27 Q1	FY27 Q2
MOTCO Crossover and Run-Around Track (DBB) - Construct rail crossover and run around tracks D-450 and B-342, 1,500 LF.	\$5M - \$10M	TBD	237110	Unrestricted	C	FY27 Q2	FY27 Q4
MOTCO Rail Classyard 1 Bunker 202 (DBB) - Demo Bunker and Replace Rail 2,000 LF	\$5M - \$10M	TBD	236220	Unrestricted	C	FY27 Q4	FY28 Q1
Little Mountain Test Facility (LMTF) Radiation Research Facility - New facility construction (50K SF) for test equipment and personnel space	\$25M-\$100M	TBD	236220	Unrestricted	C	FY27 TBD	FY27 TBD
F-16 Emergency Power Unit Overhaul Facility - Major renovation on exisiting facility to support change in purpose.	\$25M-\$100M	TBD	236220	Unrestricted	C	FY27 TBD	FY27 TBD
Hill AFB, LMTF, and UTTR - Energy Resilience Microgrid - provides improved energy resilience through upgrade of eletrical utility systems, substation, and transmission lines.	\$25M-\$100M	TBD	236220	Unrestricted	C	FY27 TBD	FY27 TBD
Camp Roberts NRL Operations Facility - Construct an approximately 8,725 GSF facility including site development, landscaping and utilities.	\$10M - \$25M	TBD	236220	TBD	C	FY27 TBD	FY27 TBD
MOTCO Lot 1 (DBB) - Mill and Overlay, Construct Lightning Protection System and new rail spur approximately 3,000 LF	\$10M - \$25M	TBD	236220	Unrestricted	C	FY28 Q1	FY29 Q2
MOTCO - Contra Costa Water District Pipeline Relocation	\$25M-\$100M	TBD	237110	TBD	C	FY28 Q4	FY29 Q2
MOTCO Class Yard 1 Repair Extension (DBB) - Repair by replacement of rail extending north of Classs Yard 1, 2,000 LF.	\$5M - \$10M	TBD	237110	Unrestricted	C	FY29 Q4	FY30 Q4

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

ENVIRONMENTAL							
FY26 ORAP Range Inventory	250K - \$300K	TBD	562910	SB	SPK ORAP MATOC	FY26 Q1	FY26 Q2
FUDS Proposed Plan and Record of Decision Naval Auxillary Air Station Santa Rosa, CA (HTRW).	\$250K - \$500K	TBD	562910	TBD	FUDS MATOC	FY26 Q1	FY26Q2
FY26 MOTCO Conservation Services	\$5M - \$10M	TBD	541620	SB	C	FY26 Q2	FY26 Q2
FY26 MOTCO Compliance Services	\$1M - \$5M	TBD	541620	SB	C	FY26 Q2	FY26 Q4
FY27 Hill AFB BIEST	\$25M-\$100M	TBD	541620	Unrestricted	C	FY26 Q4	FY27 Q1
FUDS Proposed Plan and Record of Decision, Hurricane, UT (MMRP)	\$250K - \$500K	TBD	562910	TBD	TBD	FY26Q1	FY26Q2
FUDS Stockpile Characterization, Novato, CA	\$250-\$1M	TBD	562910	TBD	FUDS MATOC	FY26Q1	FY26Q2
FUDS Treatment System, Solano County (CON/HTRW)	\$1M - \$5M	TBD	562910	TBD	TBD	FY26Q2	FY26Q3
FUDS Groundwater Sampling and Soil Gas Sampling semi-annually primary contaminant TCE, approximately 30 wells and 31 probes, report preparation is part of scope. Approximately four events. Lincoln, CA	\$250K - \$500K	TBD	562910	TBD	TBD	TBD	TBD
IDIQ							
Regional AE Construction Phase Services MATOC	\$240M	TBD	541330	Unrestricted	MATOC	FY26 Q41	FY26 Q4
PRAC MATOC (On hold due to no known requirements)	\$249M	TBD	562910	TBD	MATOC	(on hold)	(on hold)
H&H A&E MATOC	\$49M	TBD	541330	Unrestricted	MATOC	COMPLETED	FY25 Q4
Horizontal AE Design MATOC	NA	TBD	541330	SB	MATOC	CANCELED	CANCELED
Horizontal AE Design MATOC (with SB reserve)	\$238M	TBD	541330	Unrestricted	MATOC	FY26 Q1	FY26 Q4
Revegetation MATOC	\$99M	TBD	561730	SB	MATOC	FY26 Q1	FY26 Q3
Regional AE Vertical Design MATOC	\$230M	TBD	541330	Unrestricted/SB Reserve	MATOC	FY26 Q1	FY27 Q1
Regional AE Vertical Design MATOC	\$625M	TBD	541330	Unrestricted/SB Reserve	MATOC	FY26 Q2	FY27 Q3
Regional FUDS MATOC	\$249.9M	TBD	562910	Partial SB Set-Aside	MATOC	FY26 Q1	FY27 Q1

**U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast**

SPK DB/DBB Construction MATOC	\$99M	TBD	236220	SB	MATOC	FY26 Q1	FY26 Q4
SPK DB/DBB Construction	\$465M	TBD	236220	SB	MATOC	FY26 Q2	FY27 Q4
Regional Construction DB/DBB Construction	\$4.325B	TBD	236220	Unrestricted	MATOC	FY26 Q3	FY28 Q2
AE/DESIGN							
Little Mountain Test Facility (LMTF) Radiation Research Facility - New facility design (50K SF) for test equipment and personnel space	TBD	TBD	541310	Unrestricted	MATOC	FY26 1Q	FY26 TBD
Hill AFB, LMTF, and UTTR - Energy Resilience Microgrid - provides improved energy resilience through upgrade of electrical utility systems, substation, and transmission lines.	TBD	TBD	541310	Unrestricted	MATOC	FY26 1Q	FY26 2Q
Hill AFB F-16 Emergency Power Unit Overhaul Facility (DBB) - Four separate buildings including the Main Overhaul Facility (31,710 SF), a Test Facility (4,900 SF), a Hydrazine Storage & Service Facility (13,800 SF) and a Neutralization Chemical Storage Facility (725 SF), IOT relocate EPU operations from existing facilities within the Munitions and Missile Storage Area II (MAMS II)	TBD	TBD	541310	Unrestricted	MATOC	FY26 TBD	FY26 TBD
DDJC Tracy Demo and Construct Waste Water Treatment Plant (DBB)	TBD	TBD	541310	TBD	MATOC	FY26 TBD	FY26 TBD
DDJC Tracy Demo and Construct Electric Substation (DBB)	TBD	TBD	541310	TBD	MATOC	FY26 TBD	FY26 TBD
DDJC Tracy Convert Gas Fired Equipment (DB)	TBD	TBD	541310	TBD	MATOC	FY26 TBD	FY26 TBD
Natomas, CA - Reach F & G - EDC support during construction	\$1M-\$5M	TBD	541310	Unrestricted	MATOC	FY26 Q1	FY26 Q1
LSJ - Phase C-2 (Calaveras Right Bank) Design. Fix-in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 23,000 linear feet total.	\$10M-\$25M	4 years	541310	Unrestricted	MATOC	FY26 Q3	FY26 Q3
AE - Vertical Design	TBD - based on requirements/historical trends	NA	541310	Pending MR	MATOC	FY26 Q3	FY27 Q3
LSJ - Phase C-1 (Delta Front) Design. Levee geometry and seismic fixes. 5,600 linear feet.	\$10M-\$25M	4 years	541310	Unrestricted	MATOC	FY27	FY27
LSJ - Phase D (Calaveras Left Bank) Design. Fix in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 21,700 linear feet total.	\$10M-\$25M	4 years	541310	Unrestricted	MATOC	FY28	FY28
LSJ - Phase E-5 - Cutoff Wall and windows design, includes rail road design/coordination.	\$15M-\$25M	4 years	541310	Unrestricted	MATOC	FY28	FY28
LSJ - Phase B-1 (Delta Front) Design. Seismic setback levee with height/geometry improvements. 10,000 linear feet.	\$10M-\$25M	4 years	541310	Unrestricted	MATOC	FY29	FY29

U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast

LSJ- Phase F (North Stockton) Design. Fix in-place with 50-ft cutoff wall and height improvements. 10,700 linear feet.	\$5M-\$10M	4 years	541310	Unrestricted	MATOC	FY29	FY29
West Sacramento - UPRR Window (formerly I-St Railroad Bridge) AE design.	\$5-10M	Unrestricted	541330	Unrestricted	TO	FY26	FY26
SERVICES							
GBSD SSC Igloos Demolition	\$500K - \$1M			NA	PO	FY25 Q4	FY26 Q2

Point of Contact:

Stephanie Parra
Deputy, Office of Small Business Programs
505-342-3279
stephanie.n.parra@usace.army.mil

FOR INFORMATIONAL PURPOSES ONLY - SUBJECT TO CHANGE WITHOUT NOTICE