

Office Name	NAICS	Project Title	Project Description Design Build (DB), Design Bid Build (DBB)	Type of Work	Anticipated Advertisement	Anticipated Contract Value Per DFARS 236.204	Acquisition Types
<b>MILITARY CONSTRUCTION</b>							
Sacramento	236220	88th RD Ft Douglas Historical Building Repairs - DBB	Details to follow	Construction	On Hold/FY24	\$1M - \$5M	TBD
Sacramento	236220	<b>\$249M Construction MATOC</b>	Details to follow	Construction	1QFY24	\$249 Capacity	Unrestricted
Sacramento	236220	<b>\$99M Construction MATOC</b>	Details to follow	Construction	1QFY24	\$99M Capacity	TBD
Sacramento	236220	Camp Roberts NRL Ops Building - DBB	Build a new Data Center (Building 19000) in support of the Presidio of Monterey (POM)	Construction	1Q FY24	\$10M - \$25M	TBD
Sacramento	236220	FHL B3215 & B3220 Power System Upgrades	Details to follow	Construction	1QFY24	\$250K - \$500K	TBD
Sacramento	237310	DDJC Tracy Various Paving	DBB - Repair/replace new pavement at 5 locations on the installation	Construction	1Q FY24	\$1M - \$5M	SB
Sacramento	236220	Davis USDA ARS Research Center - DBB	The facility will sit on a primarily flat parcel of approximately 6.6 acres and will be a two-story facility of approximately 66,000 square feet (SF)	Construction	1Q FY24	\$25M - \$100M	TBD
Sacramento	237310	MOTCO T4 and T7 Bridges	Replacing approach railings/end treatments, sealing pavement cracks	Construction	3Q FY24	\$5M - \$10M	TBD
Sacramento	237990	MOTCO Rail Curves Bid Package 2	Remove and replace existing rail curves	Construction	1Q FY24	\$5M - \$10M	TBD
Sacramento	236220	<b>\$2B SPD Regional Construction MATOC</b>	Details to follow	Construction	1QFY24	\$2B Capacity	Unrestricted
Sacramento	236220	HAFB Plating Shop Renovation	Renovation of ten (10) industrial processes/processing lines located in the buildings 505 (Plating Shop) and 507 at HAFB	Construction	1Q FY24	\$149M Capacity	TBD
Sacramento	236220	POM Roof Replacement B235, B660, B4260 - DBB	Details to follow	Construction	TBD FY24	\$30K - \$100K	TBD
Sacramento	237110	POM Grease Interceptors and Backflow Preventers - DBB	Details to follow	Construction	TBD FY24	\$250K - \$500K	TBD
Sacramento	236220	FY24 - POM OMC Storm Water Diversion	Design-Build contract to install retention basins within the Ord Military Community (OMC) as needed to slow down the stormwater flow regime which is causing erosion damage. To be Solicited via the Huntsville Design Center during this month or next.	Construction	TBD FY24	\$1M - \$5M	TBD

Sacramento	236220	POM B614 SIPR Drop	DBB - SIPR drop installation	Construction	3Q FY24	\$500K - \$1M	TBD
Sacramento	238220	POM OMC B7693 HVAC Installation - 1S DB	Increase existing oxidation pond capacity and replace liner.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	POM ACP Bolio Gate Improvements	To be procured as a Task Order through the JOC Contract during FY24 or FY25.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	FY24 - DLA SIAD Improvements and Repairs, Fencing, Canopy	Clearing 25,000 SY of gravel, install perimeter fencing, repair/expand 20,000 SF concrete pad, renovate/expand 800SF of office space.	Construction	3Q FY24	\$1M - \$5M	TBD
Sacramento	236220	FY24 - FHL B241 Renovations - DB	Design Build contract to renovate one building on Fort Hunter Liggett to change the interior functions. This building will need new exterior wall panels and roofing and have restrooms installed.	Construction	3Q FY24	\$1M - \$5M	TBD
Sacramento	236220	Repair Parking and Road near Bldg. 677	Repaving - Remove & replace or mill & overlay TBD.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	B-200 Road Repair	Road repair next to 200-series buildings, plus a portion of Commissary parking lot	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Repare / Replace Roofs Multiple Buildings	Buildings 619, 621, 623	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Install Solar Covered Parking Structures	Install solar parking structure near HQ building.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	238210	FY23 DDJC Tracy Combine Fire Alarm	Combine and Replace MNS and Fire Alarm.	Construction	TBD FY24	\$10M - \$25M	TBD
Sacramento	221320	FY22 DDJC WWTP Repairs	Renovate and repair waste water treatment plant.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	FY20 DDJC Paving Projects Various Locations	Pave and repair five parking areas.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	WHSE 16B Structural Repair	Repair failing WHSE structural columns.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	MOTCO Holding Pad & Berm Repair	Repair of existing earthen berms around ammunition storage pads	Construction	4Q FY24	\$5M - \$10M	TBD
Sacramento	237110	Water System - 1MG Tank	Referbish or Replace 1MG Water Storage	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Repave Barracks Parking Lot Section I B230	Repaving - Remove & replace or mill & overlay TBD.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior	DPTMS MCTC B241	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior & Exterior Facility	DPTMS MCTC B242	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior & Exterior Facility	DPTMS MCTC B234 - Upgrade ventlation, renovation of interior with limited new partictions and replace metal exterior.	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior	DPTMS SIM Center, B243	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior	DPTMS SIM Center, B246	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior	DPTMS SIM Center, B284	Construction	TBD FY24	\$1M - \$5M	TBD

Sacramento	236220	Renovate Interior	DPTMS SIM Center, B247	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior	DPTMS SIM Center, B240	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate BLDG 240A Exterior	DPTMS SIM Center, B240A	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	Renovate Interior	DPTMS SIM Center, B244	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	MOTCO Waterfront Water Distribution	Construct additional water supply line to wharf	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	236220	MOTCO Boat Ramp	Concrete ramp to deploy and recovery of trailer able small craft, ramp includes electrical and mechanical utilities	Construction	TBD FY24	\$1M - \$5M	TBD
Sacramento	237990	FY24 - HAFB F35 T-7A East Side Campus Infrastructure	Construction of taxiways, tow-ways, and associated airfield lighting systems	Construction	TBD FY24	\$25M - \$100M	TBD
Sacramento	236210	FY24 - HAFB F35A Composite Repair & Training Phase 1	Construct a medium bay training facility for personnel assigned to repair composite components for F-35.	Construction	TBD FY24	\$100M - \$250M	TBD
Sacramento	236210	FY24 - HAFB F35A Maintenance Facility, Phase 1	Construct a multi-dock medium bay fighter aircraft maintenance hangar	Construction	TBD FY24	\$100M - \$250M	TBD
Sacramento	237990	FY25 - HAFB T-7A Depot Maintenance Complex	Construct a two-story, hangar maintenance facility and a one-story egress facility for depot-level repairs for the new T-7 advanced pilot trainer campus.	Construction	TBD FY25	\$250M - \$500M	TBD
Sacramento	236220	FY26 - HAFB F35A Canopy Repair Facility	Construct new facility for the maintenance and repair of canopy assemblies associated with F35 fighter aircraft.	Construction	TBD FY26	\$25M - \$100M	TBD
Sacramento	237990	FY26 - HAFB F35 Radar Cross Section Test Facility	Construct a specialized facility to suspend the F35 a	Construction	TBD FY27	\$100M - \$250M	TBD

#### CIVIL CONSTRUCTION

Sacramento	237990	Folsom Dam Raise - MIAD	Consists of raising the MIAD by 3.5 feet	Construction	1Q FY24	\$5M - \$10M	TBD
Sacramento	237990	Pine Flat Pipe and Hydraulic Renovations - DB	Grout seal existing corroded water intake piping and replace hydraulic power units.	Construction	1Q FY24	\$500K - \$1M	TBD
Sacramento	237990	Isabella Dam Bulkhead Gate Recoating - DB	Media blast and recoat existing bulkhead gate.	Construction	1QFY24	\$500K - \$1M	TBD
Sacramento	237990	\$30M Dam Maintenance	Maintenance and repair of SPK Dams	Construction	1QFY24	\$25M - \$100M	TBD
Sacramento	236220	FY24 - Schafer Dam HQ Bldg Construction - DBB	Replace existing HQ Building and Maintenance Shop	Construction	1Q FY24	\$10M - \$25M	TBD
Sacramento	237990	LAR Contract 3A Site 1-1 - DBB	Construction of approximately 2,500 feet of riverbank and river toe erosion protection	Construction	1Q FY24	\$10M - \$25M	TBD
Sacramento	237990	Hamilton City Phase 2B Pump Station - DBB	Pump station relocation and drainage ditch construction	Construction	1Q FY24	\$250K - \$500K	TBD
Sacramento	236220	Black Butte Oxidation Pond - DB	Increase existing oxidation pond capacity and replace liner.	Construction	1Q FY24	\$1M - \$5M	TBD
Sacramento	237990	PL84-99 Colusa Basin 0561 Sites 3 & 4	Rehabilitate 2019 flood damage at RD 108	Construction	1Q FY24	\$1M - \$5M	TBD

Sacramento	237990	FY24 - Englebright HQ Bldg. - DBB	Replace existing HQ Building and Maintenance Shop	Construction	2Q FY24	\$10M - \$25M	TBD
Sacramento	237990	FY24 - ARCF Natomas Reach I Contract 2 (RIC2) - DBB	Approximate 1.8 miles of levee slope improvements and installation of a patrol road	Construction	TBD FY24	\$10M - \$25M	TBD
Sacramento	237990	Sacramento River Bank	Levee erosion repair & onsite mitigation	Construction	4Q FY25	\$5M - \$10M	TBD
Sacramento	237990	Lower San Joaquin Reach TS30L	Approximately one mile of cut off wall, levee geometry improvements, and relocation of an agricultural ditch and access road.	Construction	TBD FY24	\$10M - \$25M	TBD
Sacramento	237990	FY24 - LAR Contract 4 - DBB	Construction of armored berm along the American River	Construction	TBD FY25	\$25M - \$100M	TBD
Sacramento	237990	Yuba River Basin (Marysville Ring Levee) Hwy 70	Approximate 200-foot long seepage berm	Construction	1Q FY24	\$500K - \$1M	TBD
Sacramento	237990	FY24 - LAR Contract 3B - DBB	Construction of approximately 2,500 feet of riverbank and river toe erosion protection	Construction	TBD FY25	TBD	TBD

#### DVA CONSTRUCTION

Sacramento	237990	Stockton CLC PH A (Santos)	Construct a new 150,000 sq ft Community Living Center (CLC).	Construction	1Q FY25	\$100M - \$250M	Unrestricted
Sacramento	237990	Stockton ELB PH E (Scyoc)	Construct a new 20,000 sf facility Engineering and Logistics Building (ELB).	Construction	2Q FY24	\$10M - \$25M	Unrestricted

#### ENVIRONMENTAL CONSTRUCTION

Sacramento	562910	FUDS CON/HTRW..	Soil excavation in tiger salamander habitat, solicitation pending BO from USFWS.	Environmental	2Q FY24	\$5M - \$10M	unconstrained/mixed
Sacramento	562910	FUDS MMRP RA-C	Subsurface removal of MEC and associated work plan and completion report	Environmental	2Q FY24	\$5M - \$10M	unconstrained/mixed

#### ARCHITECTURE AND ENGINEERING

Sacramento	541330	West Sacramento- Design Services	Design Services	A&E	TBD FY25	\$10M-\$20M	TBD
Sacramento	541330	West Sacramento	Design Services	A&E	TBD FY25	\$10M-\$20M	TBD
Sacramento	541330	Lower Cache Creek- Design Services	Design Services for Segments O-S (some or all)	A&E	TBD FY25	\$1M-\$5M	TBD
Sacramento	541330	Middle Creek (possible)	Design Services	A&E	TBD FY25	\$1M-\$5M	TBD
Sacramento	541330	Lower San Joaquin (LSJ)-Phase C	Geotechnical Basis of Design	A&E	TBD FY26	\$1M-\$5M	TBD
Sacramento	518210	Wharf 2 Crane Technical Support	Technical support to Crane Design and Fabrication	A&E	TBD FY24	\$1M - \$5M	TBD
Sacramento	237990	Flood Control Levee	Flood wall, levee, road and causeway construction	A&E	TBD FY24	\$100M - \$250M	TBD
Sacramento	541330	Lot 1	Ammunition storage lot with new rail access	A&E	TBD FY24	\$5M - \$10M	TBD
Sacramento	541330	Sanitary Sewer System Study	Full investigation of sanitary sewer pipe network	A&E	TBD FY24	\$1M - \$5M	TBD
Sacramento	541330	Arc-Flash Compliance Survey	Warning labels, panel directories, relay settings, and one-line diagrams.	A&E	TBD FY24	\$1M - \$5M	TBD
Sacramento	541330	Fire Protection Assessment	Assess depot compliance with applicable regulations	A&E	TBD FY24	\$1M - \$5M	TBD

Sacramento	237110	Sanitary Sewer System Study	Full investigation of sanitary sewer pipe network	A&E	TBD FY24	\$1M - \$5M	TBD
Sacramento	541330	Arc-Flash Compliance Survey	Warning labels, panel directories, relay settings, and one-line diagrams.	A&E	TBD FY24	\$1M - \$5M	TBD
Sacramento	541330	Fire Protection Assessment	Assess depot compliance with applicable regulations	A&E	TBD FY24	\$1M - \$5M	TBD
Sacramento	541330	Baseline Identification	New Hogan Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	Terminus Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	Black Butte Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	Black Butte Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	Hidden Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	New Hogan Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	Terminus Dam and Reservoir Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Baseline Identification	Truckee River Basin Reservoirs Water Control Manual Update	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	Hidden Dam and Reservoir Water Control Manual Update	Baseline Identification	A&E	TBD FY24	\$500K - \$1M	TBD
Sacramento	541330	LSJ - Phase B2	Design Services	A&E	FY25 and on	\$10M - \$25M	TBD
Sacramento	541330	LSJ - Phase B1	Design Services	A&E	FY25 and on	\$1M - \$5M	TBD
Sacramento	541330	LSJ - Phase C	Design Services	A&E	TBD FY26	\$10M - \$25M	TBD
Sacramento	541330	LSJ-Phase C	Geotechnical BOD	A&E	4Q FY24	\$1M - \$5M	TBD
Sacramento	541330	\$49M AE Master Planning	Perform the full spectrum of hydrologic and hydraulic engineering analyses for development, design and operation of water resource projects	A&E	TBD FY24	\$25M - \$100M	SB
Sacramento	541330	\$49M Flood Control and Operations Manual	Perform the full spectrum of hydrologic and hydraulic engineering analyses for development, design and operation of water resource projects	A&E	TBD FY24	\$25M - \$100M	TBD
Sacramento	541330	\$99M Construction Phase Services	Details to follow	A&E	TBD FY24	\$25M - \$100M	TBD
<b>SERVICES AND SUPPLIES</b>							
Sacramento	236220	SRS SATOC - Edwards	Details to follow	S&S	1Q FY24	\$40M Capacity	8(a) Sole Source

Sacramento	236220	ORAP/MMRP IDIQ	Details to follow	S&S	1Q FY24	\$49M Capacity	SB
Sacramento	236220	FY23 \$49M SB PFAS (SATOC)	Details to follow	S&S	1Q FY24	\$49M Capacity	SB
Sacramento	321999	Yuba - Woody Material Placement	Placement of large woody material for fish habitat in Yuba River	S&S	TBD FY24	\$100K - \$250K	SB
<b>SERVICES AND SUPPLIES FY24</b>							
Sacramento	236220	FY24 MMRP HTRW	Details to follow	S&S	TBD FY24	\$249M Capacity	TBD
Sacramento	236220	Englebright - Road Repair	Repair pavement by sealing cracks, striping roadways and parking areas	S&S	TBD FY24	\$100K - \$250K	TBD
Sacramento	561720	Englebright Lake Janitorial Base + 4	Janitorial Services	S&S	1Q FY24	\$250K - \$500K	SB
Sacramento	562998	Shafer Dam Evaporation Ponds Rehabilitation	Details to follow	S&S	TBD FY24	TBD	TBD
Sacramento	561720	Buchanan - Janitorial	Janitorial Services	S&S	TBD FY24	\$25K - \$100K	TBD
Sacramento	238290	Buchanan - Elevator Maintenance	Details to follow	S&S	TBD FY24	\$25K - \$100K	TBD
Sacramento	561720	Martis - Janitorial	Janitorial Services	S&S	TBD FY24	Less than \$25K	TBD
Sacramento	238910	New Hogan - Septic Pumping	Details to follow	S&S	TBD FY24	\$25K - \$100K	TBD
Sacramento	237110	Schafer - Water Testing	Details to follow	S&S	TBD FY24	Under \$10K	TBD
Sacramento	237990	Yuba - Sediment Removal	Details to follow	S&S	TBD FY24	\$100K - \$250K	TBD
Sacramento	561621	Yuba - Redd Monitoring	Details to follow	S&S	TBD FY24	\$100K - \$250K	TBD
Sacramento	212321	Yuba - Gravel Placement	Details to follow	S&S	TBD FY24	\$250K - \$500K	TBD
Sacramento	561720	Hidden - Janitorial	Janitorial Services	S&S	TBD FY24	\$100K - \$250K	TBD
Sacramento	236210	Hidden - Sewage Pumping	Pump sewage from recreation restrooms.	S&S	TBD FY24	\$25K - \$100K	TBD
Sacramento	561720	Terminus - Janitorial	Janitorial Services	S&S	TBD FY24	\$250K - \$500K	TBD
Sacramento	237310	Knights Ferry Bridge	Develop a repair plan for the Knights Ferry Bridge	S&S	TBD FY24	\$250K - \$500K	TBD
Sacramento		San Joaquin River West Mitigation Site	Mitigation construction	S&S	TBD FY24	\$5M-\$10M	TBD
Sacramento	541511	RAMS	Software development/lab testing & analysis	S&S	TBD FY24	\$1M-\$5M	TBD
Sacramento	237310	Englebright - Road Repair	Repair pavement by sealing cracks, striping roadways and parking areas	S&S	TBD FY24	\$100K - \$250K	TBD
Sacramento	237130	Englebright - VOIP	Upgrade VOIP; part of the HQ building contract	S&S	TBD FY24	\$250K - \$500K	TBD
Sacramento	236210	Hidden - Sewage Pumping	Pump sewage from recreation restrooms.	S&S	TBD FY24	\$25K - \$100K	TBD
Sacramento	236220	14-Mile Pump Station Mitigation Site	Mitigation construction	S&S	TBD FY24	\$10M-\$15M	TBD

Small Business Point of Contact:		Fiscal Year 2024 USACE Sacramento SB Goals	
<b>Michelle Morales</b>	<b>Vernon Simpkins</b>	Small Business	40.14%
Deputy, Small Business Programs	Assistant Small Business Deputy	Small Disadvantaged Business	19.29%
<a href="mailto:michelle.d.stratton@usace.army.mil">michelle.d.stratton@usace.army.mil</a>	<a href="mailto:vernon.a.simpkins@usace.army.mil">vernon.a.simpkins@usace.army.mil</a>	Service Disabled Veteran Owned	1.43%
916-557-7641	(916) 557-7229	Woman Owned SB	3.20%
		HubZone	5.71%

**Forecast is for informational purposes only**  
**All information is subject to change without notice**