
U.S. Army Corps of Engineers (USACE) Sacramento District
Procurement Forecast

Program Type of 
Service Location Requirement

If Follow-On Action, 
provide current 
contract number

Anticipated Dollar 
Value

Contract 
Period of 

Performance
NAICS Anticipated Set-

Aside Decision

Contract Vehicle 
(Task/Delivery 

Orders)

Action/Award 
Type

Anticipated 
Solicitation 

Date

Anticipated 
Award Date

Operations A/E n/a Buchanan Dam-H.V. Eastman Lake Water 
Control Manual Update N/A  $1M - $5M TBD 237110 Unrestricted MATOC Task Order (TO) FY27 Q4 FY28 Q2

Operations A/E n/a Black Butte Dam and Reservoir Water 
Control Manual Update N/A  $1M - $5M TBD 237110 Unrestricted MATOC Task Order (TO) FY26 Q4 FY27 Q2 

Operations A/E n/a Hidden Dam and Reservoir Water Control 
Manual Update N/A  $1M - $5M TBD 237110 Unrestricted MATOC Task Order (TO) FY26 Q4 FY27 Q2 

Operations A/E n/a New Hogan Dam and Reservoir Water 
Control Manual Update N/A  $1M - $5M TBD 237110 Unrestricted MATOC Task Order (TO) FY26 Q4 FY27 Q2

Operations A/E n/a Terminus Dam and Reservoir Water Control 
Manual Update N/A  $1M - $5M TBD 237110 Unrestricted MATOC Task Order (TO) FY26 Q4 FY27 Q2

Civil Works Construction Natomas

Natomas - Pumping Plant 5 Upgrade:
PP5 relocation to allow seepage berm to be 
constructed. Discharge pumps will be 
relocated above the 200-yr WSE and 
pumps/motors upgraded.

N/A  $25M - $50M TBD 237990 Unrestricted C-type (stand-alone) IFB FY26 Q4 FY27 Q1 

Civil Works Construction Natomas

Natomas - Reach I Contract 2: 
Flattening landside levee slope to 2:1 and 
construction of a patrol rd at the landside 
levee slope.

TBD  $10M - $25M TBD 237990 SB C-type (stand-alone) IFB FY26 Q4 FY27 Q1  

Civil Works Construction Hamilton City
Hamilton City - Levee Repair
Repair of crack in levee constructed earlier in 
project phase prior to turnover.

NA $1M-$5M TBD 237990 SB C-type (stand-alone) C FY27 Q2 FY27 Q3 

Civil Works Construction West Sacramento
West Sacramento – Construct YBEL-S Bank 
Stability Levee Construction. Primarily 
earthwork.  ~1,700 linear feet.

N/A $5M-$10M 1 year 237990 SB C-type (stand-alone) IFB FY27 Q2 FY27 Q3 

Civil Works Construction Folsom

Folsom Dam Raise - Dike 7 Construction. 
Raise the existing embankment at Dike 7 by 
approximately 3.5 feet by constructing a 
concrete floodwall. Riprap and bedding will be
placed along the upstream slope for wind-
wave erosion protection.

N/A $5M-$10M TBD 237990 SB C-type (stand-alone) IFB TBD TBD

Civil Works Construction Natomas
Natomas - Remaining Pumping Plant 
Upgrade: Relocating discharge pipes above 
the 200-yr WSE.

N/A  $10M - $25M TBD 237990 Unrestricted C-type (stand-alone) IFB FY27 Q1 FY27 Q2 

Civil Works Construction Natomas
Natomas - Reach F & G Levee Construction: 
Construction of an adjacent levee, seepage 
berms, patrol road and 700 LF of cut off wall.

N/A  $100M - $250M TBD 237990 Unrestricted C-type (stand-alone) IFB TBD TBD

Civil Works Construction Natomas

Natomas - Woodland Corridor Contract 2 
(SERVICES CONTRACT): Woodland habitat 
mitigation planting and maintenance contract 
on Matsumoto parcel.

N/A  $1M-$5M TBD 237110 SB MATOC Task Order (TO) FY28 Q1 FY28 Q1 

Civil Works Construction LSJ

Lower San Joaquin (LSJ) River- Little Hog 
Islands Mitigation Sites. Plant growing and 
installation,  plus 5 year plant establishment 
period. 

N/A  $5M-$10M 6 years 237110 SB MATOC Task Order (TO) FY27 Q1 FY27 Q3 

Civil Works Construction LSJ
LSJ- Grayson Island.  Plant growing and 
installation,  plus 5 year plant establishment 
period. 

N/A $5M-$10M 6 years 237110 SB MATOC Task Order (TO) FY27 Q1 FY27 Q3 

Civil Works Construction LSJ

LSJ- Phase C-2 (Calaveras Right Bank) 
Levee Construction. Fix-in place with 20 and 
50-ft cutoff walls. Multiple construction 
contracts anticipated. 23,000 linear feet total.

N/A $100M-$250M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY37 Q1 FY37 Q4

Civil Works Construction LSJ

LSJ - Phase A Levee Construction (North 
Stockton). Fix in-place with 50-foot cutoff wall 
with wind/wave erosion protection. 8,400 
linear feet.

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY29 Q1 FY29 Q1

Civil Works Construction LSJ
LSJ- Calaveras Mitigation Site.  Plant growing 
and installation,  plus 5 year plant 
establishment period.

N/A $5M-$10M 6 years 237110 SB MATOC Task Order (TO) FY30 Q3 FY30 Q4 
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Civil Works Construction LSJ
LSJ- Phase B-2 Fourteenmile Slough Closure 
Structure (Delta Front). Control structure with 
50-ft. miter gates. 

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY30 Q4 FY31 Q2

Civil Works Construction LSJ
LSJ - Phase E-3 Levee Construction 
(RD404/Duck Creek). Removal and replace 
upper levee soils, 4,100  linear ft.

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY33 Q1 FY33 Q4

Civil Works Construction LSJ

LSJ - Phase E-4 Levee Construction 
(RD404/Duck Creek). Fix in place with 20-ft 
cutoff wall and geometry improvements. 
3,500 linear feet. Total length 7,900 linear ft 
(no geotech fix is needed for 4,400 ft).

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY33 Q1 FY33 Q4

Civil Works Construction LSJ

LSJ - Phase E-2 Levee Construction 
(RD404/Duck Creek). A portion with Fix in-
place with cutoff wall and may/maynot need 
setback levee, 13,900 linear feet. 

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY35 Q1 FY35 Q3

Civil Works Construction LSJ

LSJ- Phase B-1 Levee Construction (Delta 
Front).  Seismic setback levee with 
height/geometry improvements. 10,000 linear 
feet.

N/A $100-$200M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY36 Q1 FY36 Q3

Civil Works Construction LSJ
LSJ - Phase E-1 Levee Construction 
(RD404/Duck Creek). New levee with 4-foot 
raise. 4,325 linear feet, no cutoff walls.

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY32 Q1 FY32 Q4

Civil Works Construction LSJ

LSJ - Phase E-5 Levee Windows 
Construction (RD404/Duck Creek).Includes 
railroad bridges/crossings (UPRR/BNSF), 
Caltrans bridges, powerlines, culverts. 

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY34 Q4 FY34 Q3

Civil Works Construction LSJ

LSJ- Van Buskirk Park Mitigation Site. Plant 
growing and installation,  plus 5 year plant 
establishment period. Might require some 
earthwork. Will be constructed after setback 
levee improvements are completed. 

N/A $25M-$100M 6 years 237110 Unrestricted MATOC Task Order (TO) FY35 Q1 FY35 Q3

Civil Works Construction LSJ
LSJ - Phase C-1 Levee Construction (Delta 
Front). Levee geometry and seismic fixes. 
5,600 linear feet.

N/A $100M-$200M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY34 Q1 FY34 Q3

Civil Works Construction LSJ

LSJ- Phase F (North Stockton) Levee 
Construction. Fix in-place with 50-ft cutoff 
wall and height improvements. 10,700 linear 
feet.

N/A $25M-$100M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY37 Q1 FY37 Q2

Civil Works Construction LSJ

LSJ- Phase D (Calaveras Left Bank) Levee 
Construction. Fix in place with 20 and 50-ft 
cutoff walls. Multiple construction contracts 
anticiapted. 21,700 linear feet total. 

N/A $100M - $250M 2 years 237990 Unrestricted C-type (stand-alone) IFB FY38 Q1 FY38 Q4

IIS Construction USFS IFG BESS Install N/A  $500K - $1M TBD 236220 SB C-type (stand-alone) C COMPLETE FY26 Q4 

IIS Construction USFS Building Decoms N/A  $500K - $1M TBD 236220 SB C-type (stand-alone) C COMPLETE FY26 Q4 

MIL Construction DDJC Tracy DDJC Tracy Combine Fire Alarm and Mass 
Notification Systems in ~50 Facilities. N/A $45M-$55M TBD 238210 Unrestricted C-type (stand-alone) C FY26 Q4 FY27 Q3 

MIL Construction DDJC Tracy
DDJC Tracy Sanitary Sewer Repair (DBB) - 
Repair damaged sections of existing sanitary 
sewer system.

N/A $1M - $5M TBD 236220 SATOC C-type (stand-alone) C FY28 TBD FY28 TBD 

MIL Construction MOTCO
MOTCO Waterfront Water Distribution PH1 
(DBB) - Construct an estimated 9,000 LF of 
new potable water distribution lines.

N/A   $10M - $25M  TBD 237110 Unrestricted C-type (stand-alone) C FY27 Q3 FY27 Q4

MIL Construction MOTCO
MOTCO Waterfront Water Distribution PH2 
(DBB) - Construct an estimated 4,000 LF of 
new potable water distribution lines.

N/A   $5M - $10M  TBD 237110 Unrestricted C-type (stand-alone) C FY28 TBD FY28 TBD
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MIL DB MOTCO
MOTCO Waste Water System Repair (DB) - 
Repair of existing waste water system 
estimated at 5,000 LF and one lift station.

N/A   $1M - $5M  TBD 237110 Unrestricted C-type (stand-alone) C FY27 Q1 FY27 Q3 

MIL DB MOTCO
MOTCO Fire Alarm Replacement (DB) - 
Upgrade Installation fire alarm system to 
include panels, little voice, sensors and lights.

N/A   $1M - $5M  TBD 922160 SB MATOC Seed 
Project MATOC Task Order (TO) FY26 Q4 FY27 Q2

MIL Construction MOTCO MOTCO Timber Pile In-Water Demolition N/A $5M - $10M TBD 236220 Unrestricted C-type (stand-alone) C FY27 Q4 FY28 Q2

MIL Construction MOTCO
MOTCO Boat Ramp (DBB)  - Construct boat 
ramp for daily access and boat launch into 
Suison Bay.

N/A   $1M - $5M  TBD 236220 SB C-type (stand-alone) C FY27 Q4 FY28 Q2

MIL Construction MOTCO
MOTCO UP Rail Connection (DBB) - Repair 
by replacement rail line approximately 7,500 
LF.

N/A  $5M - $10M TBD 237110 Unrestricted C-type (stand-alone) C FY27 Q1 FY27 Q3 

MIL Construction MOTCO
MOTCO Rail Classyard 1 Curve B347 (DBB) -
Construct rail connection into Class Yard 1, 
2,000 LF.

N/A $5M - $10M TBD 236220 Unrestricted C-type (stand-alone) C FY27 Q4 FY28 Q2 

MIL Construction Hill AFB
Hill AFB F-35 Composite Repair & Training 
Phase 1 (DBB) - new construction of medium 
bay facility for F-35 composite repair.

N/A  $100M - $250M TBD 236220 Unrestricted PDB C FY27 Q2 FY27 Q4 

MIL DB Hill AFB

Hill AFB F-35 Maintenance Facility Phase 1 
(DB) - new construction of a mulit-doc 
medium bay fighter aircraft maintenace 
hangar.

N/A  $100M - $250M TBD 236220 Unrestricted PDB C FY27 Q2 FY27 Q4 

MIL Construction MOTCO MOTCO Class Yard 1 Repair (DBB) - Repair 
and reconfigure stub-end rail yard 3,500 LF. N/A  $5M - $10M TBD 237110 Unrestricted C-type (stand-alone) C FY27 Q4 FY28 Q2 

MIL Construction Camp Williams

Camp Williams NSA-U (DB) Consolidated 
Mission Facility - new construction of 
administrative facility (120,720 SF), 
unclassified commons facility (31,714 SF), 
parking structure (255,000 SF), and vehicle 
control point (VCP).

N/A  $250M - $500M TBD 236220 Unrestricted C-type (stand-alone) C FY26 Q4 FY27 Q2

MIL DB Beal AFB
Beale AFB Multi Domain Operations Complex 
(DB) - new construction of multi-purpose 
hangar / maintenance and admin facility.

N/A  $100M - $250M TBD 236220 Unrestricted PDB C FY27 TBD FY27 TBD 

MIL Construction Sierra AD

Sierra AD Sanitary Sewer System Repair 
(Warehouse Level) (DBB) - Repair of existing 
sanitary sewer system estimated at 4,000 LF 
of piping and associated manholes.

N/A $5M - $10M TBD 237110 SB C-type (stand-alone) C FY28 Q3 FY29 Q1 

MIL Construction MOTCO MOTCO Bypass Road (DBB) - Construct 
new asphaslt bypass road 4,000 LF. N/A $5M - $10M TBD 236220 SB C-type (stand-alone) C FY28 Q1 FY28 Q4 

MIL Construction MOTCO
MOTCO Crossover Track (DBB) - Construct 
rail crossover tracks D-450 and B-342, 1,500 
LF.

N/A  $5M - $10M TBD 237110 Unrestricted C-type (stand-alone) C FY27 Q2 FY27 Q4 

MIL Construction MOTCO MOTCO Run-Around Track (DBB) - 
Construct rail  run around track, 2,500 LF. N/A $5M - $10M TBD 237110 Unrestricted C-type (stand-alone) C FY29 Q2 FY29 Q4 

MIL Construction MOTCO MOTCO Rail Classyard 1 Bunker 202 (DBB) - 
Demo Bunker and Replace Rail 2,000 LF. N/A $5M - $10M TBD 236220 Unrestricted C-type (stand-alone) C FY27 Q2 FY27 Q4 

MIL Construction MOTCO MOTCO Telecom Hut (DBB) - Construct new 
telecom hut. N/A $1M - $5M TBD 236220 SB C-type (stand-alone) C FY27 Q1 FY27 Q2
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MIL Construction Hill AFB
F-16 Emergency Power Unit Overhaul Facility 
- New construction of four facilities (52k SF) 
to replace existing facility.

N/A $25M-$100M TBD 236220 Unrestricted PDB C FY27 Q2 FY27 Q4 

MIL Construction Hill AFB

Hill AFB, LMTF, and UTTR - Energy 
Resilience Microgrid - provides improved 
energy resilience through upgrade of eletrical 
utility systems, substastion, and transmission 
lines.

N/A $25M-$100M TBD 236220 Unrestricted PDB C FY28 Q1 FY28 Q4 

MIL Construction Camp Roberts

Camp Roberts NRL Operations Facility - 
Construct an approximately 8,725 GSF facility
including site development, landscaping and 
utilities. 

N/A $10M-$25M TBD 236220 TBD C-type (stand-alone) C FY28 TBD FY28 TBD 

MIL Construction MOTCO
MOTCO Lot 1 (DBB) - Mill and Overlay, 
Construct Lightning Protection System and 
new rail spur approximately 3,000 LF

N/A $10M-$25M TBD 236220 Unrestricted C-type (stand-alone) C FY28 Q4 FY29 Q2

MIL Construction MOTCO MOTCO - Contra Costa Water District 
Pipeline Relocation N/A $25M-$100M TBD 237110 TBD C-type (stand-alone) C FY28 Q4 FY29 Q2

MIL Construction MOTCO
MOTCO Class Yard 1 Repair Extension 
(DBB) - Repair by replacement of rail 
extending north of Classs Yard 1, 2,000 LF.

N/A  $5M - $10M TBD 237110 Unrestricted C-type (stand-alone) C FY29 Q4 FY30 Q4 

ENV A/E MOTCO FY26 MOTCO Combined Services N/A $5M-$10M TBD 541620 SB Planning MATOC C FY26 Q4 FY26 Q4
ENV Services MOTCO MOTCO Pre-Dredge Sampling N/A  $1M-$5M TBD 541620 SB MATOC Task Order (TO) FY26 Q4 FY26 Q4

ENV Services Hill AFB FY27 Hill AFB BIEST N/A $25M-$100M TBD 541620 Unrestricted C-type (stand-alone) C FY27 Q2 FY27 Q4 

ENV Services Novato, CA FUDS PFAS RI, Hamilton Army Airfiled, 
Novato, CA N/A  $500K-$1M  TBD 562910 TBD FUDS MATOC TO FY27 Q1 FY27 Q2

ENV Services Santa Rosa, CA FUDS: Santa Rosa FS/PP/ROD; Santa Rosa 
CA N/A $250K-$500K TBD 562910 TBD TBD TBD FY27 Q2 FY27 Q3 

ENV Services Lincoln, CA FUDS Titan 1A , Soil Gas Investigation,  
Lincoln, CA N/A  $500K-$1M  TBD 562910 TBD FUDS MATOC TO FY27 Q1 FY27 Q2

ENV Services Angel Island, CA
FUDS: Petroleum investigaiton Ft. McDowell 
(may also include HTRW investigation), 
Angel Island, CA

N/A $500K-$5M TBD 562910 TBD TBD TBD FY27 Q2 FY27 Q3 

ENV Services S. California FUDS Carrio 02 MMRP continuing RI-ROD; 
Southern Califorina N/A  $1M-$5M TBD 562910 TBD TBD TBD FY27 Q2 FY27 Q3 

ENV Services Utah FUDS Ft. Douglas (MMRP) Continuing RI; 
UTAH N/A $1M-$5M TBD 562910 TBD TBD TBD FY27 Q2 FY27 Q3 

ENV Services Fort Ord BRAC Fort Ord PFAS RI  N/A  $1M-$5M TBD 562910 TBD C-type (stand-alone) C FY27 Q1 FY27 Q2

ENV Services Fort Ord BRAC Fort Ord Groundwater Operations N/A $3.5M TBD 562910 TBD SATOC TO FY27 Q2 FY27 Q2
ENV Services Fort Ord BRAC Fort Ord MMRP N/A  $18-10M    TBD 562910 TBD SATOC TO FY27 Q2 FY27 Q3 

ENV Services RBAAP - Remedial System Upgrade N/A $1.4M TBD 562910 TBD C-type (stand-alone) C FY27 Q1 FY27 Q2

ENV Services
RBAAP - Remedial Services for EP Ponds, 
Landfill cover maintenance, Remedial system 
O&M.

W9123823C0028  $8M 5 years 562910 TBD C-type (stand-alone) C FY27 Q2 FY27 Q3 

ENV Services Oakland Army Base Oakland Army Base - Sediment Remediation N/A $12M 5 years 562910 TBD C-type (stand-alone) C FY27 Q1 FY27 Q3 

ENV Services SAAD 5 Yr Revew N/A  $150K 1 year 562910 TBD C-type (stand-alone) C FY27 Q1 FY27 Q2

multiprogram 
(MIL, Civil Works, IIS, 

ENV) 
Services Multi Regional Construction Phase Services 

MATOC N/A    $240M   5 years 541330 TBD IDIQ MATOC COMPLETE FY27 Q1 

ENV Services PRAC MATOC (On hold due to no known 
requirements) N/A   $249M  TBD 562910 TBD IDIQ MATOC (on hold) (on hold)

Civil Works A/E Multi Horizontal AE Design MATOC (with SB 
reserve) N/A    $238M   5 years 541330 Unrestricted/ 

SB Reserve IDIQ MATOC COMPLETE FY27 Q1 

MIL A/E Multi Regional AE Vertical Design MATOC N/A  $230M 1-year base / 1-
year option 541330 Unrestricted/ 

SB Reserve IDIQ MATOC COMPLETE FY27 Q2

MIL A/E Multi Regional AE Vertical Design MATOC N/A   $625M  5 years 541330 Unrestricted/ 
SB Reserve IDIQ MATOC COMPLETE FY27 Q3 

ENV Services Multi Regional SPD FUDS MATOC N/A   $230.5M  5 years 562910 Unrestricted/ 
SB Reserve IDIQ MATOC FY27 Q1 FY27 Q3 
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CW, MIL, ENV Services Multi Planning and Cultural Services MATOC N/A  $47.2M 5 years 541620 Unrestricted/ 
SB Reserve IDIQ MATOC FY27 Q3 FY28 Q2

MIL Construction Multi SPK DB/DBB Construction MATOC N/A   $99M  5 years 236220 SB IDIQ MATOC COMPLETE FY27 Q1 

MIL Construction Multi SPK DB/DBB Construction MATOC N/A  $465M 5-year base / 3-
year option 236220 SB IDIQ MATOC FY26 Q4 FY28 Q2

MIL Construction Multi Regional Construction DB/DBB Construction 
MATOC N/A $4.325B 5-year base / 3-

year option 236220 Unrestricted IDIQ MATOC FY27 Q1 FY28 Q3

AE Design - MIL Construction DDJC Tracy DDJC Tracy Demo and Construct Waste 
Water Treatement Plant (DBB) N/A  TBD TBD 541310 TBD MATOC Task Order (TO) FY27 TBD FY27 TBD 

AE Design - MIL Construction DDJC Tracy DDJC Tracy Demo and Construct Electric 
Substation (DBB) N/A TBD TBD 541310 TBD MATOC Task Order (TO) FY27 TBD FY27 TBD 

AE Design - MIL DB DDJC Tracy DDJC Tracy Convert Gas Fired Equipment 
(DB) N/A  TBD TBD 541310 TBD MATOC Task Order (TO) FY27 TBD FY27 TBD 

AE Design - CW A/E West Sacramento

West Sacramento - Stone Lock Design. 
Embankment filled coffer dam.  Tie in to 
existing levee segments north and south of 
the barge canal. AE design for 10%-100%.

N/A $1M-$5M TBD 541330 Unrestricted MATOC Task Order (TO) FY27 Q1 FY27 Q2

AE Design - CW A/E Natomas Natomas, CA - Reach F & G - EDC support 
during construction. N/A  $1M-$5M TBD 541310 TBD MATOC Task Order (TO) FY27 Q3 FY27 Q4 

AE Design - CW A/E West Sacramento
West Sacramento – DWSC East Design. Fix-
in place levee improvements with erosion 
protection.  ~15,000 linear feet.

N/A $10M-$25M 3 years 541310 TBD MATOC Task Order (TO) FY29 FY29

AE Design - CW A/E West Sacramento
West Sacramento – DWSC West Design. Fix-
in place levee improvements with erosion 
protection. ~100,000 linear feet.

N/A  $25M-$100M TBD 541310 TBD MATOC Task Order (TO) FY28 TBD FY28 TBD 

AE Design - CW A/E West Sacramento
West Sacramento – South Cross Levee 
Design. Fix-in place levee improvements.  
Possible cutoff wall.  ~5,000 linear feet.

N/A $1M-$5M 1 year 541310 TBD MATOC Task Order (TO) FY30 FY30

Multiprogram 
(Civil Works, MIL, IIS, 

ENV) 
Services Multi

Drilling and Laboratory Services IDIQ for 
Geotechnical and Environmental 
Investigations.

W9123823D0005/6/7/
8  $25M-$30M 5 years 541360 TBD IDIQ MATOC FY27 Q2 FY27 Q4 

MIL Services MOTCO Job Order Contract (JOC) MOTCO N/A $30M 5 Years 236220 TBD SATOC JOC FY27 Q2 FY27 Q4 

AE Design - CW A/E West Sacramento
West Sacramento - Training Dike Design.  
Primarily erosion protection. ~3,000 linear 
feet.

N/A  $1M-$5M 1 year 541310 TBD MATOC Task Order (TO) FY28 TBD FY28 TBD 

Civil Works Construction West Sacramento
West Sacramento - Construct Stone Lock.  
Embankement filled coffer dam with tie ins to 
existing levees North and South.

N/A $25M-$100M TBD 237990 TBD C-type (stand-alone) IFB FY31 FY31

Civil Works Construction West Sacramento
West Sacramento - Construct SRNL C1S. 
Fix-in place with cutoff wall.  ~5,500 linear 
feet.

N/A  $25M-$100M TBD 237990 TBD C-type (stand-alone) IFB FY28 TBD FY28 TBD 

Civil Works Construction West Sacramento
West Sacramento - Construct SRNL UPRR 
Window.  TBD fix-in place improvements. 
~327 liner feet.

N/A $1M-$5M TBD 237990 TBD C-type (stand-alone) IFB FY30 FY30

AE Design - CW A/E West Sacramento
West Sacramento - South Basin Preliminary 
Investigation Program 
(Drilling, Analysis, Survey).

N/A  $40M TBD 541310 TBD MATOC Task Order (TO) FY27 TBD FY27 TBD 

Point of Contact:
Stephanie Parra

Deputy, Office of Small Business Programs

505-342-3279
stephanie.n.parra@usace.army.mil
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