

Contract Type	ID	Project Title	Location	Estimated Value	Contracting Method	Business	Solicitation	Project Manager/TL
Military Construction	3605	DDJC Tracy Various Paving	DDJC Tracy	\$1M - \$5M	Sealed Bidding	SB	TBD FY23	Stokes
Military Construction	3564	HAFB GBSB SSC Igloos/MSMs - DBB	Hill AFB	\$1M - \$5M	Sealed Bidding	SB	2Q FY23	Firouzi, Forough
Military Construction	4115	HAFB AFTC Munitions Operating Location Facility DBB	Hill AFB	\$5M - \$10M	Design-Bid-Build	TBD	2Q FY23	Lee Roach
Military Construction	3684	FY23 - POM IDIQ TBD - Job Order Contract JOC	Presidio of Monterey	\$20M Capacity	MATOC base	TBD	TBD FY23	Stokes, Robert
Military Construction	2449	MOTCO T4 and T7 Bridges	MOTCO	\$5M - \$10M	Negotiation - LPTA	TBD	3Q FY23	Stokes
Military Construction	3751	MOTCO ERCIP 6.25MW Generation Plant	MOTCO	\$25M - \$100M	Negotiation - LPTA	TBD	TBD FY23	Jeff Shultz
Military Construction	3673	HAFB Plating Shop Renovation	Hill AFB	\$149M Capacity	SATOC base	TBD	TBD FY23	Ross, Dan
Military Construction	3805	MOTCO Rail Curves Bid Package 2	MOTCO	\$5M - \$10M	Sealed Bidding	TBD	TBD FY23	Killip, Dan
Military Construction	3172	Camp Roberts NRL Ops Building - DBB	Camp Roberts	\$10M - \$25M	Sealed Bidding	TBD	3Q FY23	Rauch, Adam
Military Construction	3911	POM Roof Replacement B235, B660, B4260 - DBB	Presidio of Monterey	\$30K - \$100K	TBD	TBD	TBD FY23	Patev, Janet
Military Construction	4225	FHL B3215 & B3220 Power System Upgrades	Fort Hunter Liggett	\$250K - \$500K	TBD	TBD	TBD FY23	Rauch, Adam
Military Construction	4219	POM Grease Interceptors and Backflow Preventers - DB	Presidio of Monterey	\$250K - \$500K	TBD	TBD	TBD FY23	Patev, Janet
Military Construction	4224	Camp Parks B312 & B521 ABA Renovations	Camp Parks	\$500K - \$1M	TBD	TBD	TBD FY23	Rauch, Adam
Military Construction	4221	POM B614 SIPR Drop	Presidio of Monterey	\$500K - \$1M	TBD	TBD	TBD FY23	Rauch, Adam
Military Construction	4194	FY24 - FHL B241 Renovations - DB	Fort Hunter Liggett	\$1M - \$5M	TBD	TBD	TBD FY23	Patev, Janet
Military Construction	2252	POM ACP Bolio Gate Improvements	Presidio of Monterey	\$1M - \$5M	TBD	TBD	TBD FY23	Patev, Janet
Military Construction	3721	MOTCO Boat Ramp	MOTCO	\$1M - \$5M	TBD	TBD	TBD FY24	Marthy, Stephen
Military Construction	4218	FY24 - POM OMC Storm Water Diversion	Presidio of Monterey	\$1M - \$5M	TBD	TBD	TBD FY24	Rauch, Adam
Military Construction	4163	88th RD Ft Douglas Historical Building Repairs - DBB	Fort Douglas	\$1M - \$5M	TBD	TBD	TBD FY23	Thomas, Greg
Military Construction	3621	MOTCO Waterfront Water Distribution	MOTCO	\$1M - \$5M	TBD	TBD	TBD FY24	Steve Marthy
Military Construction	3615	FY24 - DLA SIAD Improvements and Repairs, Fencing, C	Sierra Army Depot	\$1M - \$5M	TBD	TBD	TBD FY24	Hu, Jenny
Military Construction	2450	MOTCO Holding Pad & Berm Repair	MOTCO	\$5M - \$10M	TBD	TBD	TBD FY24	Amy Ferrer
Military Construction	4128	HAFB East 388th Apron Repairs - DB	Hill AFB	\$25M - \$100M	TBD	TBD	3Q FY23	Fran Firouzi
Military Construction	4134	FY26 - HAFB F35A Canopy Repair Facility	Hill AFB	\$25M - \$100M	TBD	TBD	TBD FY26	Rodriguez-Torres, Liz
Military Construction	4132	FY24 - HAFB F35 T-7A East Side Campus Infrastructure	Hill AFB	\$25M - \$100M	TBD	TBD	TBD FY24	Rodriguez-Torres, Liz
Military Construction	4135	FY26 - HAFB F35 Radar Cross Section Test Facility	Hill AFB	\$100M - \$250M	TBD	TBD	TBD FY23	Ross, Dan
Military Construction	4131	FY24 - HAFB F35A Composite Repair & Training Phase	Hill AFB	\$100M - \$250M	TBD	TBD	TBD FY24	Rodriguez-Torres, Liz
Military Construction	4130	FY24 - HAFB F35A Maintenance Facility, Phase 1	Hill AFB	\$100M - \$250M	TBD	TBD	TBD FY24	Rodriguez-Torres, Liz
Military Construction	4133	FY25 - HAFB T-7A Depot Maintenance Complex	Hill AFB	\$250M - \$500M	TBD	TBD	TBD FY25	Rodriguez-Torres, Liz
Military Construction	4148	MOTCO Wharf 2 East Trestle Repair	MOTCO	\$5M - \$10M	Negotiation - LPTA	Unrestrict	2Q FY23	Stephen Marthy
Military Construction	3532	Redding USFS Airport Hangar (Phase 2) - 2P DB	Sacramento Resident Office	\$25M - \$100M	Negotiation - Tradeoff	Unrestrict	2Q FY23	Ragragola, Kaiki